	RAJASTHAN STATE ROAD DEVELOPMENT & CONSTRUCTION

	CORPORATION LTD. (RSRDC)

	Invitations For Bids (Ifb)

	Short term Bid No.: 430/2010-11












Date:08.07.10


	1
	The Rajasthan State Road Development & Construction Corporation Ltd (RSRDC) invites bids for the construction of works detailed in the table below. The bidders may submit bids for any or all of the following works.

	TABLE


	S. No
	Name of Work
	Approx Length 

(Km)
	Approx Value 

(Cr)
	Bid Security

Rs (2%) 

(lac)
	Period of Completion
	Last Date of sale
	Date of receipt
	Date of opening
	Date of pre-bid meeting
	Place of Sale & Submissiom

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11

	
	Project Director, Unit-II, Ajmer (PD Concerned)
	
	
	
	
	
	
	
	
	

	1
	4- laning of Merta-Lambia-Beawar road. KM 83/0 to 98/0 of SH-39

	15.00
	32.00


	64.00
	9 Months
	28-07-10
	30-07-10
	02-08-10
	13-07-10
	1. Project Director, Unit - II, Ajmer  (GAD Qtrs. No. II-7,  Pushkar Byepass Road NH-89, Ajmer, Email ID: re-ajmer-ii@rsrdc.com Tel No. 0145-2788206
2.Project Director, Unit-Ist, Head Office RSRDC Jaipur 

Email ID: re-jaipur-i@rsrdc.com Tel No. 0141-27111386 – Ext.334 
3. Project Director, Unit- Udaipur (137, Navratan Complex, Bedla Road, Fetehpura Udaipur :-0294-2451400, Email ID: re-udaipur@rsrdc.com)


	2
	4- laning of Merta-Lambia-Beawar road. KM 98/0 to 113/0 of SH-39

	15.00
	37.00


	74.00
	9 Months
	28-07-10
	30-07-10
	02-08-10
	13-07-10
	

	3
	4- laning of Merta-Lambia-Beawar road. KM 113/0 to 129/0 of SH-39

	16.00
	32.00


	64.00
	10 Months
	28-07-10
	30-07-10
	02-08-10
	13-07-10
	

	4
	4- laning  of Merta-Lambia-Beawar road. KM 129/0 to 139/0 of SH-39 & bypass of Babra Village
	10.00
	25.00


	50.00
	7 Months
	28-07-10
	30-07-10
	02-08-10
	13-07-10
	

	
	Project Director, Unit-II, Bikaner (PD Concerned)
	
	
	
	
	
	
	
	
	

	5
	4- laning  of Suratgarh- Hanumangarh Road MDR 103, Km 0/0 to 9/0
	9.00
	30.00


	60.00
	7 Months
	02-08-10
	04-08-10
	06-08-10
	13-07-10
	1. Project Director, Unit - II, Bikaner  (C-72, Sadul Ganj, Bikaner Email ID: re-bikaner-ii@rsrdc.com Tel No. 0151-2201661
2.Project Director, Unit-Ist, Head Office RSRDC Jaipur 

Email ID: re-jaipur-i@rsrdc.com Tel No. 0141-27111386 – Ext.334 
3. Project Director, Unit - II, Ajmer  (GAD Qtrs. No. II-7,  Pushkar Byepass Road NH-89, Ajmer, Email ID: re-ajmer-ii@rsrdc.com Tel No. 0145-2788206


	6
	4- laning  of Suratgarh Hanumangarh Road MDR 103, Km 9/0 to 18/0
	9.00
	29.00


	58.00
	7 Months
	02-08-10
	04-08-10
	06-08-10
	13-07-10
	

	7
	4- laning  of Suratgarh Hanumangarh Road MDR 103, Km 18/0 to 27/0
	9.00
	31.50
	63.00
	7 Months
	02-08-10
	04-08-10
	06-08-10
	13-07-10
	

	8
	4- laning  of Suratgarh Hanumangarh Road MDR 103, Km 27/0 to 36/0
	9.00
	31.00


	62.00
	7 Months
	02-08-10
	04-08-10
	06-08-10
	13-07-10
	

	9
	4- laning  of Suratgarh Hanumangarh Road MDR 103, Km 36/0 to 45/0
	9.00
	31.50


	63.00
	7 Months
	02-08-10
	04-08-10
	06-08-10
	13-07-10
	

	10
	4- laning  of Suratgarh Hanumangarh Road MDR 103, Km 45/0 to 50/0 & byepass Km 0/0 to 4/0
	9.00
	34.50


	69.00
	7 Months
	02-08-10
	04-08-10
	06-08-10
	13-07-10
	

	11
	Construction of additional two lane bridge on Ghghar river on Suratgarh Hanumangarh Road in Km 48/600
(excluding cost of cement and steel)
	-
	6.00


	12.00
	15 Months
	02-08-10
	04-08-10
	06-08-10
	13-07-10
	

	
	Project Director, Unit, Udaipur (PD Concerned)
	
	
	
	
	
	
	
	
	

	12
	4- laning  of Chittorgarh-Kapasan-Mavli-Dabok Road SH 9 (0/0 at Dabok) KM 0/0 to 10/0
	10.00
	31.00
	62.00
	7 Months
	04-08-10
	06-08-10
	09-08-10
	13-07-10
	1. Project Director, Unit-Udaipur(137, Navratan Complex, Bedla Road, Fetehpura Udaipur :-0294-2451400, Email ID: re-udaipur@rsrdc.com)

2.Project Director, Unit-Ist, Head Office RSRDC Jaipur 

Email ID: re-jaipur-i@rsrdc.com Tel No. 0141-27111386 – Ext.334 
3. Project Director, Unit - II, Bikaner  (C-72, Sadul Ganj, Bikaner Email ID: re-bikaner-ii@rsrdc.com Tel No. 0151-2201661

	13
	4- laning  of Chittorgarh-Kapasan-Mavli-Dabok Road SH 9 (0/0 at Dabok) KM 10/0 to 20/0
	10.00
	30.00


	60.00
	7 Months
	04-08-10
	06-08-10
	09-08-10
	13-07-10
	

	14
	4- laning  of Chittorgarh-Kapasan-Mavli-Dabok Road SH 9 (0/0 at Dabok) KM 20/0 to 30/0
	10.00
	30.00
	60.00
	7 Months
	04-08-10
	06-08-10
	09-08-10
	13-07-10
	

	15
	4- laning  of Chittorgarh-Kapasan-Mavli-Dabok Road SH 9 (0/0 at Dabok) KM 30/0 to 40/0
	10.00
	30.00
	60.00
	7 Months
	04-08-10
	06-08-10
	09-08-10
	13-07-10
	

	16
	4- laning  of Chittorgarh-Kapasan-Mavli-Dabok Road SH 9 (0/0 at Dabok) KM 40/0 to 50/0

	10.00
	30.00
	60.00
	7 Months
	04-08-10
	06-08-10
	09-08-10
	13-07-10
	

	17
	4- laning  of Chittorgarh-Kapasan-Mavli-Dabok Road SH 9 (0/0 at Dabok) KM 50/0 to 60/0
	10.00
	30.00
	60.00
	7 Months
	04-08-10
	06-08-10
	09-08-10
	13-07-10
	

	18
	4- laning  of Chittorgarh-Kapasan-Mavli-Dabok Road SH 9 (0/0 at Dabok) KM 60/0 to 70/0
	10.00
	31.00
	62.00
	7 Months
	04-08-10
	06-08-10
	09-08-10
	13-07-10
	

	19
	4- laning  of Chittorgarh-Kapasan-Mavli-Dabok Road SH 9 (0/0 at Dabok) KM 70/0 to 80/0
	10.00
	28.00
	56.00
	7 Months
	04-08-10
	06-08-10
	09-08-10
	13-07-10
	

	20
	4- laning  of Chittorgarh-Kapasan-Mavli-Dabok Road SH 9 (0/0 at Dabok) KM 80/0 to 90/0
	10.00
	31.00
	62.00
	7 Months
	04-08-10
	06-08-10
	09-08-10
	13-07-10
	

	21
	4- laning  of Chittorgarh-Kapasan-Mavli-Dabok Road SH 9 (0/0 at Dabok) KM 90/0 to 99/0
	9.00
	30.00
	60.00
	7 Months
	04-08-10
	06-08-10
	09-08-10
	13-07-10
	

	22
	Construction of ROB at LC-x/43 at Chainage 35/800 on Chittorgarh-Kapasan-Mavli-Dabok Road SH 9 ( 0/0  at Dabok)
	-
	17.00
	54.00
	15 Months
	04-08-10
	06-08-10
	09-08-10
	13-07-10
	

	23
	Construction of Major Bridges at Chainage 6/300 and 49/700 on Chittorgarh-Kapasan-Mavli-Dabok Road SH 9 (0/0 at Dabok)
	-
	5.50
	11.00
	15 Months
	04-08-10
	06-08-10
	09-08-10
	13-07-10
	


	2
	The bid documents may be

i. downloaded in pdf format from official website of RSRDC www.rsrdc.com free of cost, and the same can be used for bidding purposes.

ii. purchased from the office as above for a non-refundable fee of Rs 5000, in the form of Demand Draft on any Nationalized bank payable in favour of Project Director (Concerned) at his unit headquarters.

	3
	Interested bidders may obtain further information, if required, from Project Director (concerned).

	4
	Bidder must be registered with Commercial Taxes Department and must also have a valid PF registration Certificate.

	5
	Bid must be accompanied by security amount specified above, payable in favour of Project Director (Concerned) at his unit headquarters. Bid security shall have to be in any one form as specified in the bidding document and shall have to be valid for 30 days beyond the validity of the bid.

	6
	Bids must be delivered to any address listed above on or before 15:00 hours on dates mentioned above and will be opened at 11:00 hours on dates mentioned in above, in the in the office of the Project Director (Concerned) in the presence of the bidders who wish to attend. If the office happens to be closed on the date of receipt/ opening of the bids as specified, the bids will be received and opened on the next working day at the same time and venue.

	7
	A pre-bid meeting will be held on 13-07-2010 at 11:00 hrs. at the office of Project Director (Concerned) to clarify the issues and to answer questions on any matter that may be raised at that stage, as per Clause 9.2 of ‘Instructions to Bidders’ of the Bidding documents.

	8
	Any amendment in the IFB shall henceforth be uploaded on website only. Bidders’ failure to check the mail & notice the amendments/ modifications/ clarifications issued by the employer shall not be entertained in any way.

	9
	Other details are available in the bidding documents.

	
	General Manager
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