

Corrigendum to NIT No.201/08-09 and 202/08-09

Revised Schedule for RFQ documents and clause No. 3.5.2 of RFQ documents are as under:

1. Jaipur to Nagaur (NH-65 & 89) via Jobner, Kuchaman, Khatu Highway project. (Jaipur-Nagaur, NIT No.202/2008-09)
2. Sawaimadhopur to Mathura road (State Boarder) via Bharatpur Gangapur city, Hindaun to Sikandara via Nandoti and Nandoti to Shree Mahaveerji road highway project. (SWM-Bharatpur, NIT No.202/2008-09)
3. Narnaul to Kuchaman, via Kotputli (NH-8), Neem ka Thana, Sikar (NH-11) Highway project. (Narnaul-Kuchaman, NIT No.201/2008-09)
4. Thanagazi to Jobner, via Shahpura (NH8), Ajitgarh, Chomu, Renwal Highway project (Thanagazi-Jobner, NIT No.201/2008-09)
5. Suket to Bhawanimandi via Ramganjmandi Highway project (Suket-Bhawanimandi, NIT No.202/2008-09)

S.No.	Event Description	Jaipur-Nagaur (NIT No.202/08-09)	SWM Bharatpur (NIT No.202/08-09)	Narnaul- Kuchaman (NIT No.201/08-09)	Thanagazi- Jobner (NIT No.201/08-09)	Suket to Bhawanimandi (NIT No.201/08-09)
	NIT	NIT- No. 202/2008-09	NIT- No. 202/2008-09	NIT- No. 201/2008-09	NIT- No. 201/2008-09	NIT- No. 201/2008-09
1	Date of Publication	24.02.2009	24.02.2009	24.02.2009	24.02.2009	24.02.2009
2	Last date of sale	18.04.2009	18.04.2009	18.04.2009	18.04.2009	18.04.2009
1	Date of Receipt	02.06.2009	02.06.2009	01.07.2009	01.07.2009	01.07.2009
	B QUALIFICATION STAGE					
1	Last date for receiving queries	13.05.2009	13.05.2009	13.05.2009	13.05.2009	13.05.2009
2	Pre-Application Conference	14.05.2009	14.05.2009	15.05.2009	15.05.2009	15.05.2009
3	Authority response to queries latest by	21.05.2009	21.05.2009	21.05.2009	21.05.2009	21.05.2009
4	Application Due Date (ADD)	02.06.2009	02.06.2009	01.07.2009	01.07.2009	01.07.2009
5	Announcement of short list	15 days from ADD	15 days from ADD	15 days from ADD	15 days from ADD	15 days from ADD
	C BID STAGE					
1	Sale of Bid Documents	23.06.2009	23.06.2009	04.08.2009	04.08.2009	04.08.2009
2	Last date for receiving queries	14.07.2009	14.07.2009	26.08.2009	26.08.2009	26.08.2009
3	Pre-Bid meeting-1	01.07.2009	01.07.2009	28.08.2009	28.08.2009	28.08.2009
4	Authority response to queries latest by	28.07.2009	28.07.2009	02.09.2009	29.06.2009	29.06.2009
5	Bid Due Date (BDD)	11.08.2009	11.08.2009	15.09.2009	15.09.2009	15.09.2009
6	Opening of Bid	11.08.2009	11.08.2009	15.09.2009	15.09.2009	15.09.2009