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RAJASTHAN STATE ROAD DEVELOPMENT & CONSTRUCTION 

CORPORATION LTD. (RSRDC) 
 

COMPETITIVE BIDDING 
 

1. AGREEMENT NO.______________________________________________ 

 

2. NAME OF WORK : DEVELOPMENT OF Bhilwara – Ladpura Road    

(MDR-8) KM 0/0 to 30/000 
 

3. OFFICER INVITING BID : Managing Director , RSRDCC Ltd. 

 

4. PLACE OF OPENING OF BIDS :  

Project Director, Unit Chittorgarh 

57-A, Pratapnagar, Chittorgarh 

 
5. IMPORTANT DATES/ TIMES: 

 
S. 

NO. 

ITEM DATE TIME HRS 

1 LAST DATE OF SALE OF BIDDING 

DOCUMENT 

 

11/10/2010 18:00 

2 TIME AND DATE OF        PRE-BID 

CONFERENCE 

 

04/10/2010 11:00 

3 LAST DATE AND TIME   FOR 

RECEIPT OF BIDS  

 

13/10/2010 15:00 

4 TIME AND DATE OF OPENING 

TECHNICAL BIDS 

 

18/10/2010 11:00 

5 TIME AND DATE OF FINANCIAL 

BIDS 

 

TO BE ANNOUNCED  
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RAJASTHAN STATE ROAD DEVELOPMENT & CONSTRUCTION 

CORPORATION LTD. (RSRDC) 

INVITATION FOR BID (IFB) 
Bid No.:                                                                                                       Date: 

 

1 The Rajasthan State Road Development & Construction Corporation Ltd (RSRDC) invites bids 

for the construction of works as below. A bidder may submit bids for any or all of these works. 

TABLE 

 
S. 

No 

Name of Work Approx 

Length  

(Km) 

Approx 

Value 

Rs. 

Crore 

Bid 

Security 

(2%) 

 Rs lacs 

Period of 

Completion 

months 

Last Date 

of sale 

Date of 

receipt 

Date of 

opening 

Date of 

pre-bid 

Place of Sale & 

Submission 

1 2 3 4 5 6 7 8 9 10 11 

5 

 

Development 

of  Bhilwara – 

Ladpura Road 

(MDR-8) KM 

0/0 to 30/000 

 

30 Km 24.00 

 

48.00 9 Months 11-10-

2010 

13-10-

2010 

18-10-

2010 

4-10-

2010 
1. Project Director, 

Unit –Chittorgarh, 

57-A, 

Pratapnagar,Chittorg

arh,Tel :-98290-

49346 Email ID:  re-

udaipur@rsrdc.com 

2.Project Director, 

Unit-Ist, Head 

Office RSRDC 

Jaipur  

Email ID: re-jaipur-

i@rsrdc.com Tel No. 

0141-27111386 – 

Ext.334  

3.Project Director, 

Unit – Jodhpur, 12-

A- Shanti Vihar 

Colony, Panch Batti 

Circle, Gaurav Path, 

Ratanada, Jodhpur 

Email ID: re-

jodhpur-

i@rsrdc.com 

Tel: 0291-2670677 

) 

 

2 The bid documents may be 

i. downloaded in pdf format from official website of RSRDC www.rsrdc.com free of cost, and 

the same can be used for bidding purposes. 

ii. purchased from the office as above for a non-refundable fee of Rs 5000, in the form of 

Demand Draft on any Nationalized /Scheduled bank payable in favour of Project Director at his 

unit headquarters. 

3 Interested bidders may obtain further information, if required, from Project Director 

(concerned).  

4 Bidder must be registered with Commercial Taxes Department, and must also have a valid PF 

registration Certificate. 

5 Bid must be accompanied by security amount specified above, payable in favour of Project 

Director (Concerned) at his unit headquarters. Bid security shall have to be in any one form as 

specified in the bidding document and shall have to be valid for 30 days beyond the validity of 

the bid. 

6 Bids must be delivered to any address listed above on or before 15:00 hours on dates mentioned 

above and will be opened at 11:00 hours on dates mentioned above, in the office of the Project 

Director (Concerned) in the presence of the bidders who wish to attend. If the office happens to 
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be closed on the date of receipt/ opening of the bids as specified, the bids will be received and 

opened on the next working day at the same time and venue. 

7 A pre-bid meeting will be held on 04-10-2010 at 11:00 hrs. at the office of Project Director 

(Concerned) to clarify the issues and to answer questions on any matter that may be raised at 

that stage, as per Clause 9.2 of ‘Instructions to Bidders’ of the Bidding documents. 

8 Any amendment in the IFB shall henceforth be uploaded on website only. Bidders’ failure to 

check the mail & notice the amendments/ modifications/ clarifications issued by the employer 

shall not be entertained in any way. 

9 Other details are available in the bidding documents. 

 

  

General Manager 
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SECTION 1 

INSTRUCTIONS TO BIDDERS (ITB) 
 

Table of Clauses 

 

Cl. 

No 

Particulars Page no. 

A General 5-7 

1 Scope of Bid 5 

2 Source of Funds 5 

3 Eligible Bidders 5 

4 Qualification of the Bidder 5 

5 One Bid per Bidder 7 

6 Cost of Bidding 7 

7 Site Visit 7 

B Bidding Documents 7-9 

8 Content of Bidding Documents 7 

9 Clarification of Bidding Documents 8 

10 Amendment of Bidding Documents 8 

C Preparation of Bids 9-10 

11 Language of Bid 9 

12 Documents Comprising the Bid 9 

13 Bid Prices 9 

14 Currencies of Bid and Payment 9 

15 Bid Validity 9 

16 Bid Security 10 

17 Alternative Proposals by Bidders 10 

18 Format and Signing of Bid 10 

D Submission of Bids 10-11 

19 Sealing and Marking of Bids 10 

20 Deadline for Submission of Bids 11 

21 Late Bids 11 

22 Modification and Withdrawal of Bids 11 

E Bid Opening and Evaluation 11-14 

23 Bid Opening 11 

24 Process to be Confidential 12 

25 Clarification of Financial Bids 12 

26 Examination of Bids and Determination of Responsiveness 12 

27 Correction of Errors 13 

28 Deleted 13 

29 Evaluation and Comparison of Financial Bids 13 

30 Deleted 14 

F Award of Contract 14-15 

31 Award Criteria 14 

32 Employer’s Right to Accept any Bid and to Reject any or all Bids 14 

33 Notification of Award and Signing of Agreement 14 

34 Performance Security 14 

35 Deleted  14 

36 Deleted 14 

37 Corrupt or Fraudulent Practices 14 
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 A. GENERAL 

1 Scope of Bid 
1.1 The Employer (named in Annexure-1 to ITB) invites bids for the construction of works (as 

defined in these documents and referred to as the ‘work’) detailed in the table given in 

Invitation For Bidders (IFB). The bidders may submit bids for any or all of the works detailed 

in the table given in IFB. 

1.2 The successful bidder shall have to complete the works by the Intended Completion Date 

specified in the Contract Data. 

1.3 Throughout these bidding documents, the terms 'bid' and 'tender' and their Derivatives 

(bidder/tender, bid/tender, bidding/ tendering, etc.) are synonymous. 

2 Source of Funds 
2.1 The expenditure on this project will be met from the budget of RSRDC 

3 Eligible Bidders 
3.1 This Invitation for Bids is open to all bidders having the required qualification. 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the bidder is neither associated, nor has been associated, directly or indirectly, 

with the Consultant or any other entity that has prepared the design, specifications, and other 

documents for the Project or being proposed as Project Manager for the Contract. A firm that 

has been engaged by the Employer to provide consulting services for the preparation or 

supervision of the works, or any of its affiliates, shall not be eligible to bid. 

4 Qualification of the Bidder 
4.1 In order to justify their capability of execution and completion of work as per technical 

specifications, within stipulated period of completion, a bidder shall provide, as stated in 

Section 2, 

a. Forms of Bid and Qualification Information,  

b. proposed work method and schedule 

c. programme of construction,  

d. equipment planning and deployment,  

e. quality assurance procedures and 

f. drawings and charts 

4.2 Deleted 

4.3 A bidder shall include the following information and documents with the bid in Section 2; 

4.3.1 copies of original documents defining the constitution or legal status, place of registration, 

and principal place of business; written power of attorney of the signatory of the Bid to 

commit the Bidder; 

4.3.2 total monetary value of construction work performed for each of the last five years; 

4.3.3 experience in works of a similar nature and required size for each of the last five years, and 

details of works underway or contractually committed; and clients who may be contacted for 

further information on those contracts; 

4.3.4 major items of construction equipment proposed to carry out the Contract; 

4.3.5 qualifications and experience of key site management and technical personnel proposed for 

the Contract; 

4.3.6 reports on the financial standing of the Bidder, such as profit and loss statements and auditor's 

reports for the past five years; 

4.3.7 evidence of access to line (s) of credit and availability of other financial resources facilities 

(10% of contract value), certified by the Bankers (Not more than 3 months old). 

4.3.8 authority to seek references from the Bidder's bankers; 

4.3.9 information regarding any litigation, current or during the last five years, in which the Bidder 

is involved, the parties concerned, and disputed amount; 

4.3.10 proposals  for subcontracting components of the Works amounting to more than 10 per cent of 

the Bid Price (for each, the qualifications and experience of the identified sub-contractor in 

the relevant field should be annexed); and 

4.3.11 proposed methodology and programme of construction, backed with equipment planning and 

deployment, duly supported with broad calculations and quality control procedures proposed 

to be adopted, including fund flow & cash flow planning & statement, justifying their 
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capability of execution and completion of the work as per technical specifications within the 

stipulated period of completion as per milestones. 

4.4 Bids submitted by a Joint Venture (by maximum of two firms as partners) shall comply with 

the following requirements: 

4.4.1 the bid shall include all the information listed in clause 4.3 above; 

4.4.2 the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 

binding on all partners;  

4.4.3 one of the partners shall be nominated as being in-charge or lead partner, and this 

authorization shall be evidenced by submitting a power of attorney signed by legally 

authorized signatories of all the partners; 

4.4.4 the partner in-charge shall be authorized to incur liabilities and receive instructions for and on 

behalf of any and all partners of the joint venture and the entire execution of the Contract, 

including payment, shall be done exclusively with the partner in charge; 

4.4.5 all partners of the joint venture shall be liable jointly and severally for the execution of the 

contract in accordance with the contract terms, and a statement to this effect shall be included 

in the authorization mentioned under 4.4.3 above, as well as in the bid and in the Agreement 

(in case of a successful bid); 

4.4.6 the joint venture agreement shall be registered so as to be legally valid and binding on 

partners; and 

4.4.7 a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the 

bid. Alternatively, a Letter of Intent to execute a Joint Venture Agreement in the event of a 

successful bid shall be signed by all partners and submitted with the bid, together with a copy 

of the proposed Agreement. 

4.5 To qualify for award of the contract  
4.5.1 A bidder in its name should have (in the last five years as referred to in Annexure-1): 

4.5.1.1 achieved a minimum annual financial turnover (in all classes of civil engineering construction 

works only) amount indicated in Annexure-1 in any one year; 

4.5.1.2 satisfactorily completed, not less than 90% of contract value, at least one similar work of 

value not less than the amount indicated in Annexure-1,  

a. as a prime contractor, or  

b. as a nominated subcontractor (nominated or selected or approved by a Govt. Organisation) 

where the subcontract involved execution of all main items of work described in the bid 

document; provided further that all other qualification criteria are satisfied. 

4.5.2 A bidder should further demonstrate: 

4.5.2.1 availability of either owned or leased following key and critical equipment for this work: 

Based on the studies, carried out by the Engineer the minimum suggested major equipment to 

attain the completion of works in accordance with the prescribed construction schedule are 

shown in the Annexure-2. 

The bidders shall, however, undertake their own studies and furnish with their bid, a detailed 

construction planning and methodology supported with layout and necessary drawings and 

calculations (detailed) as stated in clause 4.3.11 above to allow the employer to review their 

proposals. The numbers, types and capacities of each plant/equipment shall be shown in the 

proposals along with the cycle time for each operation for the given production capacity to 

match the requirements. 

4.5.2.2 availability for this work exclusively of a Project Manager with minimum three years' 

experience in construction of similar civil engineering works, and other key personnel with 

adequate experience; 

4.5.2.3 liquid assets and/or availability of credit facilities of no less than the amount indicated in 

Annexure-1 

(Credit lines/letter of credit certificates from Banks for meeting the funds requirement etc. - 

usually the equivalent of the estimated cash flow for 3 months in peak construction period. 

Such letter of credit can be submitted either severely or jointly) 

4.5.2.4 deleted 

4.6 The figures for each of the partners of a joint venture shall be added together to determine the 

Bidder’s compliance with the minimum qualifying criteria of clause 4.5, except for clause 

4.5.1.2, wherein any one of the partner of Joint Venture may have the required qualification.   

 Sub-contractor’s experience and resources will not be taken into account in determining the 
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Bidder’s compliance with the qualifying criteria, except to the extent stated in Clause 4.5.1 

above. 

4.7 Bidders who meet the minimum qualification criteria will be qualified only if their available 

bid capacity is more than the total bid value. The available bid capacity will be calculated as 

under: 

 Assessed Available Bid capacity = (A *N*2 - B) 
 Where 

 A  = Maximum value of civil engineering works executed in anyone year during the last      

five years (updated to the price level of the year indicated in Annexure-1) taking into 

account the completed as well as works in progress. 

N  =  Number of years prescribed for completion of the works for which bids are invited. 

 B  =   Value (updated to the price level of the year indicated in Annexure-1) of existing 

commitments and on-going works to be completed during the next N years (period of 

completion of the works for which bids are invited) 

 Note: The statements showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed 

should be countersigned by the Engineer in charge, not below the rank of an 

Executive Engineer or equivalent. 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

if they have: 

4.8.1 made misleading or false representations in the forms, statements and attachments submitted 

in proof of the qualification requirements; and/or 

4.8.2 record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion; litigation history, or financial failures etc.; and/or 

4.8.3 participated in the previous bidding for the same work and had quoted unreasonably high bid 

prices and could not furnish rational justification to the employer. 

5 One Bid per Bidder 
5.1 Each bidder shall submit only one bid for one package either individually or as a partner in a 

Joint Venture. A bidder who submits or participates in more than one Bid (other than as a 

subcontractor or in cases of alternatives that have been permitted or requested by the 

Employer) will cause all the proposals with the Bidder's participation to be disqualified. 

6 Cost of Bidding 
6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and 

the Employer will in no case be responsible and liable for those costs. 

7 Site Visit 
7.1 The Bidder, at his own responsibility, risk, and cost is encouraged to visit and examine the 

site of works and its surroundings and obtain all information that may be necessary for 

preparing the bid and entering into a contract for construction of the works. The costs of 

visiting the site shall be at their own. 

 B. BIDDING DOCUMENTS 

8 Content of Bidding Documents 
8.1 The set of bidding documents comprises the documents listed in table shown below and 

addenda issued, if any, in accordance with Clause 10: 

  

Section Particulars 

 Invitation for Bids 

 Volume 1 

1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

 Volume 2 

5 Technical Specifications 

 Volume 3 

6 Form of bid 

7 Bill of Quantities 
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8 Securities and other forms 

 Volume 4 

9 Drawings 

 Volume 5 

10 Documents to be furnished by bidder (Clause 12) 

 
 

8.2 Three copies of each of the volumes 1 to 4 will be issued to the bidder. Documents to be 

furnished by the bidder in compliance to section 2 will be prepared by him and furnished as 

Volume 5 in two parts (refer Clause 12). 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, Contract 

Data, forms, terms, and technical specifications, bill of quantities, forms, Annexes and 

drawings in the Bid Document. Failure to comply with the requirements of Bid Documents 

shall be at the bidder's own risk. Pursuant to clause 26, bids which are not substantially 

responsive to the requirements of the Bid Documents shall be rejected. 

9 Clarification of Bidding Documents 
9.1 A bidder requiring any clarification of the bidding documents may notify the Employer in 

writing at the Employer's address indicated in the invitation to bid. The Employer will 

respond to a request for clarification which he received earlier than 15 days prior to the 

deadline for submission of bids. The description of the enquiry, without identifying its source, 

and Employer's response will be placed on the website www.rsrdc.com. Any amendment 

made by the employer at his own in the bid documents will be placed on the website. Bidders 

are requested to check the website regularly and inform the employer in case of any 

discrepancy noticed. Bidders’ failure to check the mail and to notice the amendments/ 

modifications/ clarifications issued by the employer shall not be entertained in any way.   

9.2 Pre-bid meeting 
9.2.1 The bidder or his official representative is invited to attend pre-bid meeting at the address, 

venue, time and date as indicated in Annexure-1. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter 

that may be raised at that stage. 

9.2.3 The bidder may submit questions in writing to reach the Employer not later than one week 

before the meeting. 

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the 

source of enquiry) and the responses given will be placed on the website www.rsrdc.com. 

Any modification of the bidding documents listed in Clause 8.1 which may become necessary 

as a result of the pre-bid meeting will be made by the Employer through the issue of an 

Addendum pursuant to Clause 10 and placed on the website, and not through the minutes of 

the pre-bid meeting. 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

10 Amendment of Bidding Documents 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents 

by issuing addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be placed on the 

official website of RSRDC. The information placed on the website shall be deemed to have 

been communicated to all bidders, including the ones who have purchased the bid. 

Prospective bidders are therefore advised to visit the official website regularly till the deadline 

for submission of the bid. 

10.3 To give prospective bidders reasonable time to take note of the addendum in preparing their 

bids, the Employer may, at his discretion, extend the deadline for submission of bids, as per 

Clause 20.2. 
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C. PREPARATION OF BIDS 

 

11 Language of the Bid 
11.1 All documents relating to the bid shall be in the Hindi/ English language. 

12 Documents Comprising the Bid 
12.1 The bid to be submitted by the bidder as Volume 5 of the bid document (refer Clause 8.1) 

shall be in three separate parts: 

12.1.1 Part I shall be named ‘Bid Security’ and shall comprise of: 
 a. Bid Security, for the amount & validity as specified in IFB,  in the form specified in 

Section 8 

 b. PF registration certificate. 

 c. Latest Sales Tax Clearance Certificate 

12.1.2 Part II shall be named ‘Technical Bid’ and shall comprise : 
 a  Qualification Information and supporting documents as specified in Section 2 

 b  Certificates, undertakings, affidavits as specified in Section 2 

 c Undertaking that the bid shall remain valid for the period specified in Clause 15.1 

12.1.3 Part III shall be named ‘Financial Bid’ and shall comprise : 
 a  Form of Bid as specified in Section 6 

 b  Priced Bill of Quantities for items specified in Section 7 

    c        Rate Analysis in support of rate quoted 

12.2 Each part will be separately sealed and marked in accordance with the Sealing and Marking 

Instructions in Clause 19. 

12.3 The bidder shall prepare two copies of the bid, mark them as 'Original' and 'Copy' 

respectively. 

12.4 Following documents, if not submitted with the bid, shall be deemed to be part of the bid. 

 S. No. Documents 

1 Invitation for Bids (IFB)  

2 Instructions to Bidders 

3 Conditions of Contract  

4 Contract Data 

5 Specifications 

6 Drawings  
13 Bid Prices 

13.1 The contract shall be for the whole work as per Clause 1.1, based on the priced Bill of 

Quantities submitted by the Bidder. 

13.2 The bidder shall fill percentage rate above and below or at par in case of items detailed in 

schedule G and shall quote individual rates for all items shown in schedule H of the Works 

described in the Bill of Quantities (both in figures and words) along with total bid price (both 

in figures and words). Corrections, if any, shall be made by crossing out, rewriting, initialing, 

and dating. 

13.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any 

other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

13.4 The rates and prices quoted by the bidder are subject to adjustment for the price of Bitumen, 

Steel and Cement during the performance of the Contract as per Clause 47 of the Conditions 

of Contract. 

14 Currencies of Bid and Payment 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian National Rupee. 

All payments shall be made in Indian National Rupee. 

15 Bid Validity 
15.1 Bids shall remain valid for a period not less than 120 days after the deadline date for bid 

submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive. In case of discrepancy in bid validity period between that given 

in the undertaking pursuant to Clause 12.1.2 (c) and the Form of Bid submitted by the bidder, 

the latter shall be deemed to stand corrected in accordance with the former and the bidder has 

to provide for additional validity. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period. 
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The request and the bidders' responses shall be made in writing. A bidder may refuse the 

request without forfeiture of his bid security.  

15.3 Deleted  

15.4 Deleted  

16 Bid Security 
16.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount shown in IFB for 

this particular work, in favour of Project Director (Concerned), and may be in one of the 

following forms: 

 a. Bank Guarantee from any Nationalised/Scheduled Indian bank, in the format given in 

Volume 3. 

 b. Fixed Deposit Receipt, issued by any Nationalised/Scheduled Indian Bank. 

 c. Demand Draft. 

16.2 Bank guarantees (and other instruments having fixed validity) issued as surety for the bid 

shall be valid for 30 days beyond the validity of the bid. 

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as per Clauses 16.1 

and 16.2 shall be rejected by the Employer as non-responsive.  

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of issue of letter of 

acceptance to the successful bidder, or at the end of bid validity period as per Clause 15.1, 

whichever is earlier. 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required Performance Security. 

16.6 The Bid Security may be forfeited 

16.6.1 if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

16.6.2 if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or in the 

case of a successful Bidder, if the Bidder fails within the specified time limit to 

 (i) sign the Agreement; or 

 (ii) furnish the required Performance Security. 

17 Alternative Proposals by Bidders 
17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, 

including the basic technical design as indicated in the drawing and specifications.  

Alternatives shall not be considered. 

18 Format and Signing of Bid 
18.1 The Bidder shall prepare one original and one copy of the documents comprising the bid as 

described in Clause 12 of these Instructions to Bidders. Original documents shall be placed in 

three separate envelopes namely ‘Bid Security’, ‘Technical Bid’ and ‘Financial Bid’ and then 

placed in one envelope clearly marked as ‘ORIGINAL’.  Similarly, another set shall be 

marked as ‘COPY’. In the event of discrepancy between them, the original shall prevail. 

18.2 The original and copy of the Bid shall be typed or written in indelible ink and shall be signed 

by a person or persons duly authorized to sign on behalf of the Bidder, pursuant to Clauses 

4.3. All pages of the bid where entries or amendments have been made shall be initialed by 

the person or persons signing the bid. 

18.3 The Bid shall contain no alterations or additions, except those to comply with instructions 

issued by the Employer, or as necessary to correct errors made by the bidder, in which case 

such corrections shall be initialed by the person or persons signing the bid. 

 D. SUBMISSION OF BIDS 
19 Sealing and Marking of Bids 

19.1 The bid shall be prepared in two copies marked as ‘ORIGINAL’ and ‘COPY’. 

19.2 Each copy shall comprise of ‘inner envelope’ and ‘separate envelope’. 

19.3 The separate envelopes shall comprise of two sets of three envelopes each prepared as 

explained in clause 18.1.  

19.4 Each set of the separate envelope marked ‘ORIGINAL’ and ‘COPY’ shall be with additional 

markings as follows 

 ‘Bid Security’ and ‘Technical Bid’: 

‘To be opened on 18-10-2010 (date of Technical Bid opening) in the presence of Bid Opening 

Committee’. 

 Financial Bid:  

‘Not to be opened except with the approval of Evaluation Committee’.  
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19.5 The inner, outer, and separate envelopes containing Bid Security, Technical and Financial 

Bids etc shall  

 a be addressed to the Project Director (concerned) at the address given in Annexure 1.  

 b bear the identification as indicated in Annexure 1. 

19.6 In addition to the identification required in Clauses 19.4 and 19.5, each of the envelopes shall 

indicate the name and address of the bidder to enable the bid to be returned unopened in case 

it is declared late, pursuant to Clause 21, or the Evaluation Committee declares the bid as non-

responsive pursuant to Clause 23. 

19.7 Each set of separate envelop shall be placed in the respective inner envelop i.e. ‘ORIGINAL’ 

and ‘COPY’ and sealed. 

19.8 Both inner envelope marked ‘ORIGINAL’ and ‘COPY’ shall than be placed and sealed in one 

outer envelope.  

19.9 If the outer envelope is not sealed and marked as above, the Employer wil1 assume no 

responsibility for the misplacement or premature opening of the bid. 

20 Deadline for Submission of the Bids 
20.1 Complete Bids (including Technical and Financial) must be received by the Employer at the 

address specified above not later than the date and time indicated in Annexure-1. In the event 

of the specified date for the submission of bids declared a holiday for the Employer, the Bids 

will be received up to the appointed time on the next working day. 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the 

bidders previously subject to the original deadline will then be subject to the new deadline. 

21 Late Bids 
21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 wil1 be returned 

unopened to the bidder. 

22 Modification and Withdrawal of Bids 
22.1 Bidders may modify or withdraw their bids by giving notice in writing before the deadline 

prescribed in Clause 20 or pursuant to Clause 23. 

22.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, and 

delivered in accordance with Clause 18 and 19, with the outer and inner envelopes 

additionally marked ‘MODIFICATION’ or ‘WITHDRAWAL’, as appropriate. 

22.3 No bid may be modified after the deadline for submission of Bids except in pursuance of 

Clause 23. 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15.1 or as extended 

pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 

 E.  BID OPENING AND EVALUATION 
23 Bid Opening 

23.1 The Employer will open all the Bids received (except those received late), including 

modifications made pursuant to Clause 22, in the presence of the Bidders or their 

representatives who choose to attend at time, date and place specified in Annexure-1 in the 

manner specified in Clause 20 and 23.3. In the event of the specified date of Bid opening 

being declared a holiday for the Employer, the Bids will be opened at the appointed time and 

location on the next working day. 

23.2 First of all, the envelopes marked ‘WITHDRAWAL’ shall be opened and read out. Bids for 

which an acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not 

be opened. 

23.3 Subsequently, the envelope containing ‘Bid Security’ shall be opened. The contents of the 

envelope shall be verified with respect to clause 12.1.1. In the event of non-confirmation of 

the information specified in clause 12.1.1, the bid shall be considered as non-responsive and 

the sealed Technical Bid and the sealed Financial Bid will be returned to the bidder. 

23.4 Thereafter, the envelope containing technical bid of remaining bidders declared in accordance 

with clause 23.3 shall be opened. However, validity of opening of technical bid shall be 

subject to confirmation of the bid security by the issuing Bank. The bids accompanied with 

valid bid security will be taken up for evaluation with respect to the Qualification Information 

and other information furnished in Part II of the bid pursuant to Clause 12.1.  

23.5 At the time of opening of ‘Financial Bid’, the names of the bidders found technically qualified 
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in accordance with Clause 26.3 will be announced. The bids of only these bidders will be 

opened along with their envelope of ‘MODIFICATION TO FINANCIAL BID’. The 

remaining bids will be returned to the bidders unopened. The responsive Bidders' names, Bid 

prices, total amount of each bid, any discounts, Bid Modifications and withdrawals, and such 

other details as the Employer may consider appropriate, will be announced by the Employer at 

the opening. Any Bid price or discount, which is not read out and recorded, will not be taken 

into account in Bid Evaluation. 

23.6 The order of opening of the ‘Financial Bid’ at a place shall be that in which they appear in the 

‘Invitation For Bid’. 

23.7 The Employer shall prepare Statement of the Bid opening, including the information disclosed 

to those present in accordance with Clause 23.5. 

24 Process to be Confidential 
24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other 

persons not officially concerned with such process until the award to the successful Bidder 

has been announced. Any effort by a Bidder to influence the Employer's processing of Bids or 

award decisions may result in the rejection of his Bid. 

25 Clarification of Financial Bids 
25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The 

request for clarification and the response shall be in writing, but no change in the price or 

substance of the Bid shall be sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered by the Employer in the evaluation of the Bids in 

accordance with Clause 27. 

25.2 Subject to clause 25.1, no Bidder shall contact the Employer on any matter relating to his bid 

from the time of the bid opening to the time the contract is awarded. If the Bidder wishes to 

bring additional information to the notice of the Employer, he should do so in writing. 

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the bid.  

26 Examination of Bids 
26.1 For Determination of Responsiveness : The bid shall be considered responsive if: 

26.1.1 The contents of the envelope confirms to clause 12.1.1. 

26.1.2 The Bid Security is confirmed by the respective Bank. 

26.1.3 All pages of the technical bid have been properly signed by the authorized representative. 

26.2 For Determination of Technical Qualification: 

26.2.1 During the detailed evaluation of ‘Technical Bids’, the Employer will determine whether 

each Bid meets the eligibility criteria defined in Clause 3 and 4. However, following 

additional steps may be taken by the evaluation committee; 

 a. After receipt of confirmation of the bid security, the bidder will be asked in writing (usually 

within 10 days of opening of the Technical Bid) to clarify or modify his technical bid, if 

necessary, with respect to any rectifiable defects. 

 b. The bidder will respond in not more than 7 days of issue of the clarification letter, which 

will also indicate the date, time and venue of opening of the Financial Bid (usually on 

the 21st day of opening of the Technical Bid) 

26.2.2 Immediately (usually within 3 or 4 days), on receipt of these clarifications the Evaluation 

Committee will finalize the list of responsive bidders whose financial bids are eligible for 

consideration. 

26.2 A substantially responsive ‘Financial Bid’ is one which conforms to all the terms, conditions, 

and specifications of the Bidding documents, without material deviation or reservation. A 

material deviation or reservation is one  

(a) which affects in any substantial way the scope, quality, or performance of the Works; 

(b) which limits in any substantial way, inconsistent with the Bidding documents, the 

Employer's rights or the Bidder's obligations under the Contract; or  

(c) whose rectification would affect unfairly the competitive position of other Bidders 

presenting substantially responsive Bids. 

26.3 If a ‘Financial Bid’ is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the non-conforming 
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deviation or reservation. 

27 Correction of Errors 
27.1 ‘Financial Bids’ determined to be substantially responsive will be checked by the Employer 

for any arithmetic errors. Errors will be corrected by the Employer as follows: 

 a. where there is a discrepancy between the rates in figures and in words, the rate in words 

will govern; and 

 b. where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

27.2 The amount stated in the ‘Financial Bid’ will be corrected by the Employer in accordance 

with the above procedure and the bid amount adjusted with the concurrence of the Bidder in 

the following manner: 

 a. If the Bid price increases as a result of these corrections, the amount as stated in the bid 

will be the 'bid price' and the increase will be treated as rebate;  

b. If the bid price decreases as a result of the corrections, the decreased amount will be 

treated as the 'bid price'.  

 Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not 

accept the corrected amount the Bid shall be rejected, and the Bid security shall be forfeited in 

accordance with Clause 16.2. 

28 Deleted 

29 Evaluation and Comparison of Financial Bids 
29.1 The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause 26. 

29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 

adjusting the Bid Price as follows: 

 a  making any correction for errors pursuant to Clause 27; or 

 b making an appropriate adjustments for any other acceptable variations, deviations; and 

 c making appropriate adjustments to reflect discounts or other price modifications offered 

in accordance with Clause 23.6. 

29.3 The Employer reserves the right to accept or reject any variation or deviation. Variations and 

deviations and other factors, which are in excess of the requirements of the Bidding 

documents or otherwise result in unsolicited benefits for the Employer, shall not be taken into 

account in Bid evaluation. 

29.4 Unbalanced Bid:  If the Bid amount of the successful Bidder is lower than the Engineer's 

Cost (EC) of the work to be performed under the contract, then the bid shall be treated as 

‘unbalanced bid’, and the bid amount minus EC shall be considered as unbalanced amount. In 

case of unbalanced bid, an ‘additional performance security’ equal to the unbalanced amount 

shall be submitted by such successful bidder. 

Example:         Rs. crore 

 Project cost Engineer’s 

estimate 

Bid amount Unbalanced amount or  Additional 

Performance Security 

1 100 100 85 15 

2 100 90 85 5 

3 100 90 80 10  
29.5 Bidder will have to produce detailed rate analyses with justification in support of rate quoted 

by them. 

 To facilitate the bidder, Engineer shall declare and place on website EC, 72 Hrs before the 

time of submission of bid, failing which the amount mentioned in IFB shall be considered as 

EC under the Contract.  

30 Deleted 
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F. AWARD OF CONTRACT 
31 Award Criteria 

31.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been 

determined 

 i to be substantially qualified in accordance with the requirement of the Bidding 

documents and who has offered the lowest evaluated Bid Price; and 

 ii to be within the available bid capacity adjusted to account for his bid price which is 

evaluated the lowest in any of the packages opened earlier than the one under 

consideration. 

 In no case, the contract shall be awarded to any bidder whose available bid capacity is less 

than the evaluated bid price, even if the said bid is the lowest evaluated bid. Thereafter, the 

next lowest bidder shall be examined on similar conditions for award of contract. 

32 Employer's Right to Accept any Bid and to Reject any or all Bids 
32.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to 

cancel the Bidding process and reject all Bids, at any time prior to the award of Contract, 

without thereby incurring any liability to the affected Bidder or Bidders or any obligation to 

inform the affected Bidder or Bidders of the grounds for the Employer's action. 

33 Notification of Award and Signing of Agreement 
33.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior 

to expiration of the Bid validity period in writing (hereinafter and in the Conditions of 

Contract called the ‘Letter of Acceptance’) stating the sum that the Employer will pay the 

Contractor in consideration of the execution, completion, and maintenance of the Works by 

the Contractor as prescribed by the Contract (hereinafter and in the Contract called the 

‘Contract Price’). 

33.2 The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a performance security as per Clause 34. 

33.3 The Agreement will incorporate all agreements between the Employer and the successful 

Bidder. The original agreement along with one copy duly wetted by the Employer shall be 

signed and submitted by the successful bidder within 15 days following the notification of 

award along with the Letter of Acceptance. Within 21 days of receipt, the Employer will sign 

the Agreement and deliver a copy to the Bidder. 

33.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful. 

34 Performance Security 
34.1 Within 15 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to 

the Employer, in any one of the forms given below a Performance Security for an amount 

equivalent to 5% of the Contract price, and ‘additional performance security’ for unbalanced 

Bid as per Clause 29.4 of ITB and Clause 52 of Conditions of Contract: 

 a. Bank Guarantee in the form given in Section 8; or 

 b. Bank Draft as indicated in Annexure-1. 

34.2 If any of the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued by a Nationalized Scheduled Indian bank. 

 The performance security and additional performance security of a Joint Venture shall be in 

the name of either partner severely or jointly in the name of the Joint Venture. 

34.3 Failure of the successful Bidder to comply with the requirements of Clause 34.1 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security. 

35 Deleted 

36 Deleted 

37 Corrupt or Fraudulent Practices 
37.1 The Employer will reject a proposal for award if it determines that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in competing for, or in execution of 

the contract in question, and will declare the firm ineligible, either indefinitely or for a stated 

period of time, to be awarded a contract with RSRDC. 

37.2 Furthermore, Bidders shall be aware of the provision of Clause 23.2 and Clause 59.2 of the 

Conditions of Contract. 
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Annexure-1  

Clause Reference w.r.t. Section-I 
S. 

No. 

Clause   

1  1.1 

 

Name of the Employer  Managing Director, RSRDC, Jhalana Doongri, Jaipur, 

Rajasthan, India 302 004 

2 4.5.1 The last five years 2009 -2010 

2008 -2009 

2007 -2008 

2006 -2007 

2005 -2006 

3  4.5.1.1 

 

The Annual Financial 

turnover amount 

Rs. 24 crore 

Thirty Two Crores. 
 

4  4.5.1.2 

 

Value of Work Rs. 6.00 Crores 

(in words) Eight Crores. 

5  4.5.2.3 Liquid assets and/or 

availability of credit facilities 

Rs. 8.0 Crores 

Nine Crores Sixty Lakhs 

 

6  4.7 Price level of the financial 

year 

2009-10  

7  9.2.1 

 

Pre-bid meeting will take 

place at : 

 

Venue and address  

Project Director, Unit Chittorgarh,  

57-A, Pratapnagar, Chittorgarh, 

Dated 04-10-2010 Time-11.00 Am 
 

8 19.4 The technical bid will be 

opened  

 

Project Director, Unit Chittorgarh,  

57-A, Pratapnagar, Chittorgarh, 

on 18-10-2010  Time 11 am. 

9  19.5(a) 

 

Address of the Project 

Director 

 

as above 
 

10  Identification of bid - Bid for - DEVELOPMENT OF Bhilwara-Ladpura 

Road (MDR-8) Km 0/0 to 30/000 

 

  - Bid Reference No. – 474/2010-11  (S.N.1) 

   
- Do not open before  18-10-2010 Time 11am  

 

11  Bid to be submitted by              Date 13-10-2010 Time 3 pm 

12 23.1 

 

Bid will be opened at Place Chittorgarh  

Time11 am. Date 18-10-2010. 

13 34.1 The Bank Draft in favor of 

payable at 

Project Director, RSRDC Unit Chittorgarh. 

Chittorgarh 

14  Escalation factors (for the cost 

of works executed and 

financial figure to a common 

base value for works 

completed) 

 

 

 

Year before                         Multiply factor 

   
2009-10                                                1.00 

   One                1.10 

   
Two    1.21 

   
Three    1.33 

   
 Four    1.46 
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Annexure-2 
 

Key Plant & Equipment to be deployed on Contract Work 
 

[Reference Cl. 4.5 .2.1] 

 

 

S. 

No. 

Item Minimum Nos.* Source 

(Owned/Leased 

  Building work Road Work Bridge work/ 

ROB 

 

1 Motor Grader - 1 1 Owned/Leased 

2 Batch Mix Plant 

(Bitumen) / or  

 1  Owned/Leased 

3 Drum mix plant (40-

100 TPH) capacity 

   Owned 

4 Paver finisher with 

Electric Sensor 

 1  Owned 

5 JCB    Owned 

6 Batch Mix 

Plant(Concrete) 

1  1 Owned/Leased 

7 Material lifting 

Elevator 

1  1 Owned 

8 Plate/Needle vibrators 2  2 Owned 

9 Steel Plate shuttering    Owned/Leased 

10 Steel jacks & tie bars    Owned/Leased 

11 Adjustable rafters    Owned/Leased 

12 Pipe Scaffolding         Owned 

13 Mortar mixing 

machine (with 

Hopper) 

1  1 Owned 

l4 Other:     

      

      

 

* the requirement should be defined as per project specific requirements 
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 SECTION 2 

 

QUALIFICATION INFORMATION 
 

 The information to be filled in by the Bidder in the following pages will be used for purposes 

of post qualification as per Clause 4 of the Instructions to Bidders. This information will not be 

incorporated in the Contract. 

1 For Individual Bidder 

1.1 Construction or legal status  

[Attach copy] 

Place of registration: _____________________________ 

Principal place of business:________________________ 

Power of attorney of signatory of Bid  

[Attach] 

1.2 Total value of work performed in the last five years* 2009-2010 

 (in Rs. Lac)         2008-2009 

           2007-2008 

           2006-2007 

           2005-2006 
1.3 Work performed as prime contractor, work performed in the past as a nominated subcontractor 

will also be considered provided the sub-contract involved execution of all main items of work 

described in the bid document, provided further that all other qualification criteria are satisfied 

(in the same name) on works of a similar nature over the last five years. ** 

 

Project 

Name 

Name of 

the 

Employer 

Description 

of work 

Contract 

No. 

Value of 

contract (Rs 

Crore) 

Date of 

issue of 

work order 

Stipulated 

period of 

completion 

Actual date 

of 

completion  

Remarks 

explaining 

reasons for 

delay & work 

completed 

         

 

 * Attach certificate(s) from the Engineer (s ) -in-Charge 

 ** immediately preceding the financial year in which bids are received.  

 B Attach certificate from Chartered Accountant 

 

1.4 

 

Information on Bid Capacity (works for which bids have been submitted and works which are 

yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works: 
 

Description Place & Contract Name & Value of Stipulated Anticipated date 

of works State No. Address of Contract Period of of completion 

   Employer (Rs Cr) Completion 

Value of works* 

remaining to be 

completed (Rs Cr)  

1 2 3 4 5 6 7 8 

      .. 

 

 * Attach certificate(s) from the Engineer (s ) -in-Charge 

 ** immediately preceding the financial year in which bids are received.  
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(B) Works for which bids already submitted 

 

Description Place & Name & 
Estimated 

value 
Stipulated Date when Remarks, 

of works State Address of of works period of decision is if any 

  Employer (Rs Cr) completion expected  

1 2 3 4 6 6 7 

       

 

1.5 Availability of key items of Contractor's Equipment essential for carrying out the Works [Ref. 

Clause 4.5.2.1]. The Bidder should list all the information requested below. Refer also to Sub 

Clause 4.3 .4 of the Instructions to Bidders. 
 

Requirement Availability proposals 
Item of 

Equipment No. Capacity 
Owned/ Leased 

to be procured 
Nos./ Capacity Age/ Condition 

Remarks 

(from whom to 

be purchased) 

       

       

       

 

1.6 Qualifications and experience of key personnel required for administration and execution of 

the Contract [Ref. Clause 4.5.2.2]. Attach biographical data. Refer also to Sub Clause 4.3 .5 of 

instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract. 

 
Year of 

Experience 
Years of experience in the 

Position Name Qualification 

(General) proposed position 

Project Manager 
    

 

1.7 Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3 .10] 

 

Sub-contractor Sanctions of the 

works 
Value of Sub-contract 

(Name & Address) 
Experience in similar work 

    

    

    

 

1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors’ 

reports (in case of companies/corporation), etc. List them below and attach copies. 
1.9 Evidence of access to financial resources to meet the qualification requirements: cash in hand, 

lines of credit, etc. List them below and attach copies of support documents 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who may 

provide references if contacted by the Employer. 

1.11 Information on litigation history in which the Bidder is involved. 
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Other Party(ies) Employer Cause of Dispute Amount involved Remarks showing present 

Status 

     

 

1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to 

Bidders.(Name of Consultant engaged for project preparation is M/s Caritas Infra Consulting 
Ltd. 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and 

charts as necessary to comply with the requirements of the Bidding documents.(refer ITB 

Clause 4.1 & 4.3.11 ) 

1.14 Programme 

1.15 Quality Assurance Programme 

 

2 

 

Joint Ventures 

2.1 The information listed in 1.1-1.12 above shall be provided for each partner of the joint venture. 

2.2 The information in 1.13 above shall be provided for the joint venture. 

2.3 Attach the power of attorney of the signatory [ies] of the bid authorizing signature of the bid on 

behalf of the joint venture. 

2.4 Attach the agreement among partners of the joint venture [and which is legally binding on 

partners], which shows the requirements as indicated in clause 4.4 of the Instructions to 

Bidders’. Alternatively, a Letter of Intent to execute a Joint Venture Agreement in the event of 

a successful bid shall be signed by all partners and submitted with the bid, together with a copy 

of the proposed Agreement 

 

3 

 

Additional Requirements 

3.1 Bidders should provide any additional information required to fulfill the requirements of 

Clause 4 of Instructions to Bidders, if applicable. 

i Affidavit 
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 SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 
  

(CLAUSE 4.5 .2.3 OF ITB) 

 

 BANK CRETIFICATE 

  

 

 

This is to certify that M/s.______________________________________ is a reputed 

Company with a good financial standing. 

  

If the contract for work, namely______________________________________ is awarded to 

the above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs.________________________ to meet their working capital requirements for executing the 

above contract during the contract period. 

  

 

 

 

(Signature) 

                                                                                             Name of Bank 

                                                                                               Senior Bank Manager 

                                                                                               Address of the Bank 
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 AFFIDAVIT 

 

1 I the undersigned do hereby certify that all the statements made in the required attachments are 

true and correct. 

 

2 The undersigned also hereby certifies that neither our firm 

M/s.____________________________________________________________ have 

abandoned any work in RSRDC nor any contract awarded to us for such work have been 

rescinded, during last years prior to the date of this bid. 

 

3 The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by the RSRDC to verify this 

statement or regarding my (our) competence and general reputation. 

 

4 The undersigned understand and agrees that further qualifying information may be requested, 

and agrees to furnish any such information at the request of the Department/Project 

implementing agency. 

  

 

 

(Signed by an Authorised Officer of the Firm) 

________________________ 

Title of Officer 

______________________ 

Name of Firm 

______________________ 

DATE  
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CONDITIONS OF CONTRACT 
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 CONDITIONS OF CONTRACT 
 

 A. GENERAL 
 

1 Definitions 

 

1.1 Terms which are defined in the Contract Data but are not defined in the Conditions of Contract 

keep their defined meanings. Capital initials are used to identify defined terms. 

 
SN Term  

1 Bill of Quantities Bill of Quantities as specified in schedule G and H of the bid document 

duly priced and approved by the employer. 

2 Compensation 

Event 

As defined in Clause 44. 

3 Completion Date Date of completion of the Works as certified by the Engineer as per 

Clause 55.1 

4 Contract The contract between the Employer and the Contractor to execute, 

complete and maintain the subjected Works. It consists of the 

documents listed in Clause 2.3. 

5 Contract Data The documents and other information which comprise the Contract. 

6 Contractor A person or corporate body whose Bid to carry out the Works has been 

accepted by the Employer 

7 Contractor's Bid The completed Bidding document submitted by the Contractor to the 

Employer and includes Technical and Financial bids. 

8 Contract Price The price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

9 Days Calendar days; months are calendar months. 

10 Defect Any part of the Works not completed in accordance with the Contract 

11 Defects Liability 

Period 

The period specified in the Contract Data and calculated from the 

Completion Date. 

12 Employer The Managing Director, RSRDC, who will employ the Contractor to 

carry out the Works. 

14 Engineer The person named in the Contract Data (or any other competent person 

appointed by employer and notified to the contractor to act in 

replacement of the Engineer) who is responsible for supervising the 

Contractor, administering the Contract, certifying payments due to the 

Contractor, issuing and valuing Variations to the Contract, awarding 

extensions of time, and valuing the Compensation Events.  

15 Equipment The Contractor's machinery and vehicles brought temporarily to the Site 

to construct the Works. 

16 Initial Contract 

Price 

The Contract Price listed in the Employer's Letter of Acceptance. 

17 Intended 

Completion Date 

The date on which it is intended that the Contractor shall complete the 

Works as specified in the Contract Data. The Intended Completion Date 

may be revised only by the Engineer by issuing an extension of time. 

18 Materials All supplies, including consumables, used by the contractor for 

incorporation in the Works. 

19 Plant Any integral part of the Works which is to have a mechanical, electrical, 

electronic, chemical, or biological function 

20 Site The area defined as such in the Contract Data 

21 Site Investigation 

Reports 

Those which were included in the Bidding documents and are factual 

interpretative reports about the surface and sub-surface conditions at the 

site.  

22 Specification The Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer. 
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23 Start Date The date when the Contractor shall commence execution of the works as 

per Contract Data. It does not necessarily coincide with any of the Site 

Possession Dates. 

24 Subcontractor A person or corporate body who has a Contract with the Contractor to 

carry out a part of the work in the Contract which includes work on the 

Site. 

25 Temporary Works Works designed, constructed, installed, and removed by the Contractor 

which are needed for construction or installation of the Works. 

26 Variation An instruction given by the Engineer, which varies the Works. 

27 Works What the Contract requires the Contractor to construct, install, and 

turnover to the Employer, as defined in the Contract Data. 

 

2 Interpretation  

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have their 

normal meaning under the language of the Contract unless specifically defined. The Engineer 

will provide instructions clarifying queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended Completion 

date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

 a. Agreement 

 b. Letter of Acceptance/notice to proceed with the works 

 c. Contractor's Bid 

 d. Contract Data 

 e. Conditions of Contract including Special Conditions of Contract 

 f. Specifications 

 g. Drawings 

 h. Bill of Quantities and 

 i. any other document listed in the Contract Data as forming part of the Contract 

3 Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 

4 Engineer's Decisions 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. 

5 Delegation 

5.1 The Engineer may delegate any of his duties and responsibilities to other people after notifying 

the Contractor and may cancel any delegation after notifying the Contractor. 

6 Communications 

6.1 Communications between parties which are referred to in the conditions are effective only 

when in writing. 

7 Sub-contracting 

7.1 The Contractor may sub-contract any portion of work, upto a limit specified in Contract Data, 

with the approval of the Engineer but may not assign the Contract without the approval of the 

Employer in writing. Sub-contracting does not alter the Contractor's obligations. Sub 

contractors shall have to be got approved from employer after submitting credentials. 

 

8 Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of other Contractors. The 

Contractor shall as referred to in the Contract Data, also provide facilities and services for them 

as described in the Schedule. The employer may modify the schedule of other contractors and 

shall notify the contractor of any such modification. 
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9 Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other 

personnel approved by the Engineer. The Engineer will approve any proposed replacement of 

key personnel only if their qualifications, abilities, and relevant experience are substantially 

equal to or better than those of the personnel listed in the Schedule. 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or his work force stating the reasons the Contractor shall ensure that the person leaves the 

Site within seven days and has no further connection with the work in the Contract. 

10 Employer's and Contractor's Risks 

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks 

11 Employer's Risks 

11.1 The Employer is responsible for the excepted risks which are in so far as they directly affect 

the execution of the Works in India, the risks of war, hostilities, invasion, act of foreign 

enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot 

commotion or disorder (unless restrict to the Contractor's employees), and contamination from 

any nuclear fuel or nuclear waste or radioactive toxic explosive. 

12 Contractor's Risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract other than the excepted risks are 

the responsibility of the Contractor. 

13 Insurance 

13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 

cover from the Start Date to the end of the Defects Liability Period, in the amounts and 

deductibles stated in the Contract Data for the following events which are due to the 

Contractor's risks: 

 a. loss of or damage to the Works, Plant and Materials; 

 b. loss of or damage to Equipment; 

 c. loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; and 

 d. personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for 

the Engineer's approval before the Start Date. All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies required to rectify the 

loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer 

may affect the insurance which the Contractor should have provided and recover the premiums 

the Employer has paid from payments otherwise due to the Contractor or, if no payment is due, 

the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of insurance shall not be made without the approval of the Employer. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

14 Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in 

the Contract Data, supplemented by any information available to the Bidder. However, bidders 

are advised to verify the details at their own level. The Employer will have no responsibility in 

case any discrepancy is observed. 

15 Queries about the Contract Data 

15.1 The Engineer will clarify queries on the Contract Data. 

16 Contractor to Construct the Works 

16.1 The Contractor shall construct and install the Works in accordance with the Specification and 

Drawings 

17 The Works to be Completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the programme submitted by the Contractor, as updated with the 

approval of the Engineer, and complete them by the Intended Completion Date. 



BID DOCUMENT: DEVELOPMENT OF BHILWARA-LADPURA ROAD (MDR-8) FROM KM. 0/0 TO 30/0 27 

18 Approval by the Engineer 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them if they comply with the Specifications and 

Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 

Temporary Works. 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works 

where required. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use. 

19 Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20 Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site is the property of the Employer. The Contractor is to notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them. 

21 Possession of the Site 

21.1 The Employer shall give Site possession to the Contractor as per the Contract Data. If 

possession of the Site is not given as per the Contract Data the Employer is deemed to have 

delayed the start of the relevant activities and this will be a Compensation Event. 

22 Access to the Site 

22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access to 

the Site, to any place where work in connection with the Contract is being carried out or is 

intended to be carried out and to any place where materials or plant are being manufactured / 

fabricated / assembled for the works. 

23 Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works which 

comply with the applicable laws where the Site is located. 

23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and records 

relating to the performance of the Contractor and to have them audited by auditors appointed 

by the Employer, if so required by the Employer. 

24 Dispute Redressal System 

24.1 i. If any dispute or difference of any kind what-so-ever shall arise in connection with or arising 

out of this Contract or the execution of works or maintenance of the works there under, 

whether before its commencement or during the progress of works or after the termination, 

abandonment or breach of the Contract, it shall, in the first instance, be referred for settlement 

to the competent authority, described along with their powers in the Contract Data, above the 

rank of the Engineer.  

ii. The competent authority shall, within a period of forty-five days after being requested in 

writing by the Contractor to do so, convey his decision to the Contractor. Such decision in 

respect of every matter so referred shall, subject to review as hereinafter provided, be final and 

binding upon the Contractor.  

iii. In case the Works is already in progress, the Contractor shall proceed with the execution of 

the Works, including maintenance thereof, pending  receipt of the decision of the competent 

authority as aforesaid, with all due diligence. 

24.2 Either party will have the right of appeal, against the decision of the competent authority, to the 

Standing Empowered Committee if the amount appealed against exceeds rupee ten lacs. 

24.3 The composition of the Standing Empowered Committee will be as follows: 

 1 One official member, from the Directors on the 

Board of Employer, preferably Chief Engineer, 

PWD 

Chairman 

2 GM/ CPM of RSRDC, as declared by Managing 

Director, RSRDC 

Member 

3 One non-official member who is technical expert 

of at least Additional Chief Engineer’s level, 

Member 
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selected by the Contractor from a panel of three 

experts given to him by the Employer.  
24.4 The Contractor and the Employer or his designated representative will be entitled to present 

their case in writing duly supported by documents. If so requested, the Standing Empowered 

Committee may allow one opportunity to the Contractor and the Employer or his designated 

representative for oral arguments for a specified period. The Empowered Committee shall give 

its decision within a period of ninety days from the date of appeal, and after this period, the 

parties will be free to approach the appropriate court of law for the resolution of the dispute. 

24.5 The decision of the Standing Empowered Committee will be binding on both the Employer and 

the Contractor for payment of claims up to five percent of the Initial Contract Price. The 

Contractor can accept and receive payment after signing as ‘in full and final settlement of all 

claims’. If the Contractor or the Employer or both do not accept the decision, they are not 

barred from approaching the courts.  

25 Arbitration 

25.1 In view of the provision of the clause 24 on Dispute Redressal System, it is the condition of the 

Contract that there will be no arbitration for the settlement of any dispute between the parties. 

 B. TIME CONTROL 
26 Deleted 

27 Programme 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements, order, and timing for all 

the activities in the Works along with monthly cash flow forecast. 

27.2 An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining work 

including any changes to the sequence of the activities. 

27.3 The Contractor shall submit to the Engineer, for approval, an updated Programme at intervals 

no longer than the period stated in the Contract Data. If the Contractor does not submit an 

updated Programme within this period, the Engineer may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue Programme has been submitted 

27.4 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 

Contractor may revise the Programme and submit it to the Engineer again at any time. A 

revised Programme is to show the effect of Variations and Compensation Events. The approval 

of revised Programme does not entitle the contractor to any extension in execution period. Any 

extension case will be decided independently on its merit. 

28 Extension of the Intended Completion Date 

28.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a 

Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and 

which would cause the Contractor to incur additional cost. 

28.2 The Engineer shall decide whether and by how much to extend the Intended Completion Date 

within 35 days of the Contractor asking the Engineer for a decision upon the effect of a 

Compensation Event or Variation and submitting full supporting information. If the Contractor 

has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the 

delay by this failure shall not be considered in assessing the new Intended Completion Date. 

28.3 The Engineer shall within 14 days of receiving full justification from the contractor in writing 

for extension of Intended Completion Date refer his recommendations to the Employer. The 

Employer shall within 21 days communicate to the Engineer the acceptance or otherwise of the 

Engineer's recommendations. If the Employer fails to give his acceptance, the Engineer shall 

not grant the extension and the contractor may refer the matter to the Standing Empowered 

Committee for settlement of disputes under Clause 24. 

29 Deleted 

30 Delays Ordered by the Engineer 

30.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within 

the Works. 

31 Management Meetings 
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31.1 Either the Engineer or the Contractor may require the other to attend a management meeting. 

The business of a management meeting shall be to review the plans for remaining work and to 

deal with matters raised in accordance with the early warning procedure. 

31.2 The Engineer shall record the business of management meetings and provide copies of his 

record to those attending the meeting and to the Employer. The responsibility of the parties for 

actions to be taken is to be decided by the Engineer either at the management meeting or after 

the management meeting and stated in writing to all who attended the meeting. 

32 Early Warning 

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the work, increase the Contract 

Price, or delay the execution of works. The Engineer may require the Contractor to provide an 

estimate of the expected effect of the future event or circumstance on the Contract Price and 

Completion Date. The estimate is to be provided by the Contractor as soon as reasonably 

possible. 

32.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how 

the effect of such an event or circumstance can be avoided or reduced by anyone involved in 

the work and in carrying out any resulting instruction of the Engineer. 

 C. QUALITY CONTROL 
33 Identifying Defects 

33.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 

are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 

instruct the Contractor to search for a Defect and to uncover and test any work that the 

Engineer considers may have a Defect. 

34 Tests 

34.1 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to 

check whether any work has a Defect and the test shows that it does, the Contractor shall pay 

for the test and any samples. If there is no Defect the test shall be a Compensation Event. 

35 Correction of Defects 

35.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion and is defined in the Contract Data. The Defects 

Liability Period shall be extended for as long as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within 

the length of time specified by the Engineer's notice. 

35.3 The contractor will have to maintain the Works for a period specified in the Contract Data. For 

this maintenance period he will be paid as per the conditions specified in Clause 3 of Special 

Condition of Contract. 

 

36 Uncorrected Defects 

36.1 If the Contractor has not corrected a Defect within the time specified in the Engineer's notice, 

the Engineer will assess the cost of having the Defect corrected, and the Contractor will pay the 

actual cost plus 20%. If the contractor does not pay this amount, Engineer shall have the right 

to recover through any options available to him. 

 D. COST CONTROL 

37 Bill of Quantities 

37.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning work to be done by the Contractor.  

38 The Engineer-in-charge shall have power to make any alterations, omissions or additions to or 

substitutions for the original specifications, drawings, designs and instructions, that may appear 

to him to be necessary during the progress of the work and the contractor shall carry out the 

work in accordance with any instructions which may be given to him in writing signed by the 

Engineer and such alterations, omission, additions or substitutions shall not invalidate the 

contract and any altered, additional or substituted work which the contractor may be directed to 

do in the manner above specified, as part of the work shall be carried out by the contractor on 

the same conditions in all respects on which he agreed to do the main work.  

The time for the completion of the work shall be extended in the proportion that the altered, 

additional or substituted work bears to the original contract work, and the certificate of the 
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Engineer-in-charge shall be conclusive as to such proportion.  

The rates for such additional altered or substituted work under this clause shall be worked out 

in accordance with the following provisions in their respective order. 

38.1 If the rates for the additional, altered or substituted work are specified in the contract for the 

work, the contractor is bound to carry out the additional altered or substituted work at the same 

rates as per specified in the contact for the work.  

38.2 If the rates for the altered, additional or substituted work not specifically provided in the 

contract for the work, then such rates will be derived from the rates for a similar class of work 

as are specified in the contract for the work. 

38.3 If the rates for the altered, additional or substituted work can not determined in the manner 

specified in the clause 38.1 or 38.2, then the rates for such composite work item shall be 

worked out on the basis of the concerned Schedule or Rates of the District/area specified above 

minus/ plus the percentage which the total tendered amount bears to the estimated cost of the 

entire work put on tender.  

Provided always that if the rate for a particular part or parts of the item is not in the Schedule of 

Rates, the rate for such part or parts will be determined by the Engineer on the basis of the 

prevailing market rates when the work was done.  

38.4 If the rates for the altered, additional or substituted work item can not be determined in the 

manner specified in clauses 38.1 or 38.3, then the contractor shall within 7 days of the date of 

receipt or order to carry out the work, inform the Engineer of the rate which it is his intention 

to charge for such class of work supported by analysis of the rate or rates on the basis of 

prevailing market rates and got approval from employer and mean while the contractor is paid 

at provisional rate decided by Engineer. However, the Engineer by the notice in writing will be 

at liberty to cancel his order to carry out such class of work and arrange to carry it out in such 

manner, as he may consider advisable. But under no circumstances, the contractor shall 

suspend the work on the plea non-settlement of rates on items falling under the clause.  

38.5 Except in case of items relating to foundations, clauses 38.1 to 38.4 shall not apply to contract 

or substituted items if individually exceed the percentages set out in the tender documents 

under clause 38.7.1. 

38.6 For the purpose of operation of clause 38.5 the following works shall be treated as work 

relating to foundations:- 

38.6.

1 

For buildings, compound wall, plinth level or 1.2 meters (4 ft.) above ground level whichever 

is lower, excluding items above flooring and D.P.C. but including base concrete below the 

floors.  

38.6.

2 

For abutments, piers, retaining wall of culverts and bridges, wall of water reservoir and the bed 

of floor level. 

38.6.

3 

For retaining walls, where floor levels is not determinate 1.2 meters above the average ground 

level or bed level. 

38.6.

4 

For roads, all items or excavation and filling including treatment of sub base and soling work. 

38.6.

5 

For water supply lines, sewer lines under ground storms water drains and similar work. all 

items of work below ground level except items of pipe work for proper masonry work.  

38.6.

6 

For open storm water drains, all items of work except lining of drains.  

38.6.

7 

Any other items of similar nature which Engineer may decide relating to foundation 

38.7 The rate of any such work, except the items relating to foundations, which is in excess of the 

deviation limit, shall be determined as per Clause 38.7.1. 

38.7.

1 

The quantum of additional work for each item shall not exceed 50% of the original quantity 

given in the agreement and the total value of additional work shall not exceed 20% of the total 

contract value, unless otherwise mutually agreed by the Engineer and the contractor. This limit 

shall not be applicable on items relating to foundation work which shall be executed as per 

original rates or provision of clause 38.1 to 38.4. 

38.7.

2 

In case of contract substituted items or additions items, which results in exceeding the 

deviation limit laid down in this clause except items relating to foundation work, which the 

contractor is required to do under clause 38 above, the contractor shall within 7 days from the 
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receipt of order, claim revision of the rate supported by proper analysis in respect of such items 

for quantities in excess of the deviation limit notwithstanding  the fact that the rates for such 

items exist in the tender for the main work or can be derived as per clause 38.2 and the 

Engineer, may revised their rates having regard to the prevailing market rates and got approved 

from employer the contractor shall be paid at provisional rate decided by Engineer to final 

approval of rates by employer. The Engineer shall however, be at liberty to cancel his order to 

carry out such increased quantities of work by giving notice in writing to the contractor and 

arrange to carry it out in such manner as he may consider advisable. But under no 

circumstance, the contractor shall suspend the work on the plea of non-settlement of rates of 

items failing under this Clause.  

38.7.

3 

All the provisions of the preceding paragraph shall equally apply to the decrease in rates of 

items for quantities in excess of he deviation limit notwithstanding the fact that the rates for 

such items exist in the tender for the main work or can be derived as per clause 38.2 and the 

Engineer may revise such rates having regard to the prevailing market rates unless otherwise 

mutually agreed by the Employer and the Contractor.  

39 Variations   

39.1 All Variation shall be included in updated Programms produced by the Contractor. 

40 Deleted 

41 Cash Flow Forecasts 

41.1 When the Programme is updated, the contractor is to provide the Engineer with an updated 

cash flow forecast. 

42 Payment Certificates 

42.1 The Contractor shall submit to the Engineer monthly statements of the estimated value of the 

work completed minus the cumulative amount certified previously. 

42.2 The Engineer shall check the Contractor's monthly statement preferably within 14 days and 

certify the amount to be paid to the Contractor. 

42.3 The value of work executed shall be determined by the Engineer. 

42.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed. 

42.5 The value of work executed shall include the valuation of Variations and Compensation 

Events. 

42.6 The Engineer may exclude any item certified in a previous certificate or reduce the proportion 

of any item previously certified in any certificate in the light of later information. 

 

43 Payments 

43.1 Payments shall be adjusted for deductions for retention, other recoveries in terms of the 

contract and taxes at source, as applicable under the law. The Employer shall preferably pay 

the Contractor the amounts certified by the Engineer within 28 days of the date of each 

certificate.   

43.2 Items of the Works for which no rate or price has been entered in will not be paid for by the 

Employer and shall be deemed to be covered by other rates and prices in the Contract. 

44 Compensation Events 

44.1 The following are Compensation Events unless they are caused by the Contractor: 

 a The Employer does not give access to 90 percent of the Site by the Site Possession Date 

stated in the Contract Data. 

 b The Employer modifies the schedule of other contractors in a way which affects the 

work of the contractor under the contract 

 c The Engineer orders a delay or does not issue drawings, specifications or instructions 

required for execution of works on time. 

 d The Engineer instructs the Contractor to uncover or to carry out additional tests upon 

work which is then found to have no Defects 

 e Ground conditions are substantially more adverse than could reasonably have been 

assumed before issuance of Letter of Acceptance from the information issued to Bidders 

(including the Site Investigation’ Reports), from information available publicly and 

from a visual inspection of the site 

 f The Engineer gives an instruction for dealing with an unforeseen condition, caused by 
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the Employer, or additional work required for safety or other reasons. 

 g Other contractors, public authorities, utilities or the Employer does not work within the 

dates and other constraints stated in the Contract, and they cause delay or extra cost to 

the Contractor. 

 h The effect on the Contractor of any of the Employer's Risks. 

 i The Engineer unreasonably delays issuing a Certificate of Completion. 

 j  Removal of underground utilities detected subsequently 

 k  Significant change in classification of soil requiring additional mobilization by the 

contractor, e.g. ordinary soil to rock excavation, 

 l  Removal of unsuitable material like marsh, debris dumps, etc not caused by the 

contractor 

 m  Artesian conditions 

 n  Seepage, erosion, landslide 

 o River training requiring protection of permanent work 

 p Presence of historical, archeological or religious structures, monuments interfering with 

the works 

 q Restriction of access to ground imposed by civil, judicial, or military authority 

 Other Compensation Events listed in the Contract Data or mentioned in the Contract 

44.2 In case of a Compensation Event,  the Engineer shall decide whether and by how much the 

Intended Completion Date shall be extended. 

44.3 Deleted 

44.4 The Contractor shall not be entitled to time extension to the extent that the Employer's interests 

are adversely affected by the Contractor not having given early warning or not having 

cooperated with the Engineer. 

45 Tax 

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes 

that the Contractor will have to pay for the performance of this Contract. The Employer will 

perform such duties in regard to the deduction of such taxes at source as per applicable law. 

46 Currencies 

46.1 All payments shall be made in Indian National Rupees. 

47 Price Adjustment 

47.1 Contract price shall be adjusted for increase or decrease in rates and price of Bitumen, Steel, 

and Cement as per the following principles and procedures and as per formula given in the 

Contract Data: 

47.1.

1 

The price adjustment shall apply for the work done from the start date given in the Contract 

Data up to end of the initial intended completion date or extensions granted by the Engineer 

and shall not apply to the work carried out beyond the stipulated time for reasons attributable to 

the contractor. 

47.1.

2 

The price adjustment shall be determined during each month from the formula given in the 

Contract Data. 

47.1.

3 

Following expressions and meanings are assigned to the work done during each month: 

 R =  Total value of work done during the month. It would include the amount of secured 

advance granted, if any, during the month, less the amount of secured advance 

recovered, if any, during the month. It will exclude value for works executed under 

variations for which price adjustment will be worked separately based on the terms 

mutually agreed. 

47.2 To the extent that full compensation for any rise or fall in costs to the contractor is not covered 

by the provisions of this or other clauses in the contract, the unit rates and prices included in 

the contract shall be deemed to include amounts to cover the contingency of such other rise or 

fall in costs.  

48 Retention 

48.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the 

Contract Data until Completion of the whole of the Works. 

48.2 On Completion of the whole of the Works half the total amount retained is repaid to the 
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Contractor and half when the Defects Liability Period has passed and the Engineer has certified 

that all Defects notified by the Engineer to the Contractor before the end of this period have 

been corrected. 

48.3 On completion of the whole works, the contractor may substitute retention money with an ‘on 

demand’ Bank guarantee. 

49 Liquidated Damages 

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the 

Contract Data for each day that the Completion Date is later than the Intended Completion 

Date (for the whole of the works or the milestone as stated in the Contract Data). The total 

amount of liquidated damages shall not exceed the amount defined in the Contract Data. The 

Employer may deduct liquidated damages from payments due to the Contractor. Payment of 

liquidated damages does not affect the Contractor's liabilities. 

49.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any over-payment of liquidated damages by the Contractor by adjusting 

the next payment certificate.  

49.3 If the contractor fails to comply with the time for completion as stipulated in the tender, then 

the contractor shall pay to the employer the relevant sum stated in the Contract Data as 

Liquidated damages for such default, and not as penalty, for everyday or part of day which 

shall elapse between relevant time for completion and the date stated in the taking over 

certificate of the whole of the works on the relevant section, subject to the limit stated in the 

Contract Data. 

 The employer may, without prejudice to any other method of recovery, deduct the amount of 

such damages from any monies due or to become due to the contractor. The payment or 

deduction of such damages shall not relieve the contractor from his obligation to complete the 

works or from any other of his obligations and liabilities under the contract. 

49.4 If, before the Time for Completion of the whole of the Works or, if applicable, any Section, a 

Taking-Over Certificate has been issued for any part of the Works or of a Section, the 

liquidated damages for delay in completion of the remainder of the Works or of that Section 

shall, for any period of delay after the date stated in such Taking-Over Certificate, and in the 

absence of alternative provisions in the Contract, be reduced in the proportion which the value 

of the part so certified bears to the value of the whole of the Works or Section, as applicable. 

The provisions of this Clause shall only apply to the rate of liquidated damages and shall not 

affect the limit thereof. 

50 Deleted 

51 Deleted 

52 Securities 

52.1 The Performance Security (including additional performance security for unbalanced bid) shall 

be provided to the Employer no later than the date specified in the Letter of Acceptance and 

shall be issued in an amount and form and from a bank or surety acceptable to the Employer, 

and denominated in Indian Rupees. The Performance Security shall be valid until a date 28 

days from the date of expiry of Maintenance Period and the additional performance security for 

unbalanced bids shall be valid until a date 28 days from the date of issue of the certificate of 

completion. 

 ‘The performance security and additional performance security of a Joint Venture shall be in 

the name of either partner severely or jointly in the name of the Joint Venture.’ 

53 Deleted 

54 Cost of Repairs 

54.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Correction periods shall be remedied by the Contractor at the 

Contractor's cost if the loss or damage arises from the Contractor's acts or omissions. 

  E. FINISHING THE CONTRACT 
55 Completion 

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the Works 

and the Engineer will do so upon deciding that the Work is completed. 

56 Taking Over 

56.1 The Employer shall take over the Site and the Works within seven days of the Engineer issuing 
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a certificate of Completion. 

57 Final Account 

57.1 The Contractor shall supply to the Engineer a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability Period. 

The Engineer shall issue a Defect Liability Certificate and certify any final payment that is due 

to the Contractor preferably within 56 days of receiving the Contractor's account if it is correct 

and complete. If it is not, the Engineer shall issue preferably within 56 days a schedule that 

states the scope of the corrections or additions that are necessary. If the Final Account is still 

unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount payable to 

the Contractor and issue a payment certificate, preferably within 56 days of receiving the 

Contractor's revised account. 

58 Operating and Maintenance Manuals 

58.1 If ‘as built’ Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the Contract Data. 

58.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the 

amount stated in the Contract Data from payments due to the Contractor. 

59 Termination 

59.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

59.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

 a the Contractor stops work for 28 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer; 

 b the Employer or the Contractor is made bankrupt or goes into liquidation other than for 

a reconstruction or amalgamation 

 c the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of 

time determined by the Engineer; 

 d  the Contractor does not maintain a security which is required; 

 e the Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined in the Contract Data; 

and 

 f if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract. 

 g ‘The contractor (in case of joint venture) has modified the composition of the joint 

venture and/or the responsibility of each member of the joint venture from what is stated 

in joint venture agreement without prior approval of the Employer’. 

 For the purpose of this clause, ‘corrupt practice’ means the offering, giving, receiving or 

soliciting of anything of value to influence the action of a public official in the procurement 

process or in contract execution. ‘Fraudulent practice’ means a misrepresentation of facts in 

order to influence a procurement process or the execution of a contract to the detriment of the 

Borrower, and includes collusive practice among Bidders (prior to or after bid submission) 

designed to establish bid prices at artificial non-competitive levels and to deprive the Borrower 

of the benefits of free and open competition.’  
59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a 

cause other than those listed under Sub Clause 59.2 above, the Engineer shall decide whether 

the breach is fundamental or not. 
59.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

59.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe 

and secure and leave the Site as soon as reasonably possible. 
60 Payment upon Termination 

60.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, i. 

the Engineer shall issue a certificate for  

a. the value of the work done,  

b. less advance payments received up to the date of the issue of the certificate,  

c. less other recoveries due in terms of the contract,  
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d. less taxes due to be deducted at source as per applicable laws.  

ii. If the total amount due to the Contractor is lower than the payment due to the Employer, the 

difference shall be a debt payable by the contractor to the Employer. If the total amount due to 

the Contractor is higher than the payment due to the Employer, the difference shall be payable 

by the Employer to the contractor. 

iii. The performance security in full and the additional performance security, if any, shall be 

forfeited in the ratio in which the work remains incomplete. 

iv. Additional Liquidated Damages shall not apply. 
60.2 If the Contract is terminated at the Employer's convenience or because of a fundamental breach 

of Contract by the Employer, the Engineer shall issue a certificate for the value of the work 

done, the cost of balance material brought by the contractor and available at site, the reasonable 

cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on 

the Works, and the Contractor's costs of protecting and securing the Works and less other 

recoveries due in terms of the contract and less taxes due to be deducted at source as per 

applicable law. 
61 Property  

61.1 All materials on the-Site, Plant, Equipment, Temporary Works and Works are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor's default. 
62 Release from Performance 

62.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor the Engineer shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 

after receiving this certificate and shall be paid for all work carried out before receiving it and 

for any work carried out afterwards to which commitment was made. 

 

 F. SPECIAL CONDITIONS OF CONTRACT 

1 LABOUR: 

1.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding and transport. 

1.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the Contractor on the 

Site and such other information as the Engineer may require. 

2 COMPLIANCE WITH LABOUR REGULATIONS: 

2.1 During continuance of the contract, the Contractor and his sub-contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government or the local 

authority. Salient features of some of the major labour laws that are applicable to construction 

industry are given below. The Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of contravention of 

any of the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for nonobservance of the provisions stipulated in the 

notifications bye laws/ Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, the Engineer/Employer shall have the right to .deduct any money due to the 

Contractor including his amount of performance security. The Employer/Engineer shall also 

have right to recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 

2.2 The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

2.3 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 

WORK. 

2.3.1 Workmen Compensation Act 1923 :- The Act provides for compensation in case of injury by 
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accident arising out of and during the course of employment. 

2.3.2 Payment of Gratuity Act 1972 :- Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years service or 

more on death, the rate of 15 days wages for every completed year of service. The Act is 

applicable to all establishments employing 10 or more employees. 

2.3.3 Employees P.F. and Miscellaneous Provision Act 1952 : The Act Provides for monthly 

contributions by the employer plus workers @ 10% or 8.33%. The benefits payable under the 

Act are : 

 a   Pension or family pension on retirement or death, as the case may be. 

 b  Deposit linked insurance on the death in harness of the worker. 

 c  Payment of P.P. accumulation on retirement/death etc 

2.3.4 Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

2.3.5 Contract Labour (Regulation & Abolition) Act 1970 :- The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails to 

provide, the same are required to be provided, by the Principal Employer by Law. The 

Principal Employer is required to take Certificate of Registration and the Contractor is required 

to take licence from the designated Officer. The Act is applicable to the establishments or 

Contractor of Principal Employer, if they employ 20 or more contract labour. 

2.3.6 Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act, if the employment is a 

scheduled employment. Construction of Buildings, Roads, Runways are scheduled 

employments. 

2.3.7 Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid, when 

'it will be paid and what deductions can be made from the wages of the workers.  

2.3.8 Equal Remuneration Act 1979 :- The Act provides for payment of equal wages for work of 

equal nature to Male and Female workers and for not making discrimination against Female 

employees in the matters of transfers, training and promotions etc. 

2.3.9 Payment of Bonus Act 1965 :- The Act is applicable to all establishments employing 20 or 

more employees. The Act provides for payments of annual bonus subject to a minimum of 

8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/-per month or 

less. The bonus to be paid to employees getting Rs.2500/- per month or above upto Rs.3500/- 

per month shall be worked out by taking wages as Rs.2500/ -per month only. The Act does not 

apply to certain establishments. The newly set-up establishments are exempted for five years in 

certain circumstances. Some of the State Governments have reduced the employment size from 

20 to 10 for the purpose of applicability of this Act. 

2.3.1

0 

Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for resolution 

of Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment. 

2.3.1

1 

Industrial Employment (Standing Orders) Act 1946 -:- It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the States and Central 

Government to 50). The Act provides for laying down rules governing the conditions of 

employment by the Employer on matters provided in the Act and get the same certified by the 

designated Authority. 

2.3.1

2 

Trade Unions Act 1926 :- The Act lays down the procedure for registration of trade unions of 

workmen and employers. The Trade Unions registered under the Act have been given certain 

immunities from civil and criminal liabilities. 

2.3.1

3 

Child Labour (Prohibition & Regulation) Act 1986 :- The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for regulation 

of employment of children in all other occupations and processes. Employment of Child 

Labour is prohibited in Building and Construction Industry. 

2.3.1

4 

Inter-State Migrant workmen's (Regulation of Employment & Conditions of Service) Act 1979 

:- The Act is applicable to an establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for employment at 

the establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided certain 

facilities such as housing, medical aid, traveling expenses from home upto the establishment 
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and back, etc. 

2.3.1

5 

The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996 :- All the establishments who carry on any 

building or other construction work and employs 10 or more workers are covered under this 

Act. All such establishments are required to pay cess at the rate not. exceeding 2% of the cost 

of construction as may be modified by the Government. The Employer of the establishment is 

required to provide safety measures at the Building or construction work and other welfare 

measures, such as Canteens, First-Aid facilities, Ambulance, Housing accommodations for 

workers near the work place etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government. 

2.3.1

6 

Factories Act 1948:- The Act lays down the procedure for approval of plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave 

and rendering information regarding accidents or dangerous occurrences to designated 

authorities. It is applicable to premises employing 10 persons or more with aid of power or 20 

or more persons without the aid of power engaged in manufacturing process.  

3 Payment during Maintenance Period (In addition to clause 35) 

3.1 The contractor will have to maintain the road/ building/ bridge for six years after issuance of 

completion certificate. For maintaining the road/ building/ bridge during this period the 

contractor shall be paid as per as per the rate mentioned in Contract Data. 

3.2 The payment for maintenance will be made to contractor at the end of each quarter 

proportionately on successful maintenance of the road/ building/ bridge during that quarter. 

The contractor shall be fully liable for the expenses made towards the maintenance. He shall 

not be entitled for any extra expenditure incurred. The Engineer shall keep watch on the 

maintenance and shall issue certificate at the end of each quarter which shall entitle contractor 

to claim for maintenance charges. 

3.3 In case contractor fails to maintain the road in any quarter during maintenance period, a sum 

equivalent to twice the sum payable during that quarter or actual expenditure plus 20% done to 

correct the defect, whichever is higher, shall be recovered from his Performance Security. 

3.4 The Performance Security will be refunded after expiry of maintenance period.  

3.5 During the maintenance period the contractor shall be liable to attend all construction defects 

left by him. In case of failure to attend such defects, the same shall be got rectified by the 

Employer and cost recovered as per clause 3.4. 
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SECTION 4 
 

CONTRACT DATA 
 

SN Cl.  

No. 
  

  Items marked ‘N/A’ do not apply in the Contract 

Data. 

 

 

1 1.1 Employer  

  Name :  Managing Director 

  Address : Setu Bhawan, Opposite 

Jhalana Doongari, Jaipur-

Agra Bypass, Jaipur-302004 

  Name of authorized Representative  Project Director  

RSRDC Ltd., Unit 

Chittorgarh 

2 1.1 The Engineer is : Project Director  

RSRDC Ltd., Unit 

Chittorgarh 

  Name of authorized Representative Project Officer  

RSRDC Ltd., Unit 

Chittorgarh 

3 1.1 & 

35 

The Defects Liability Period 6 Year from the date of 

completion.  

4 1.1 Start Date 

 

21 days from  issue of LOA 

5 1.1, 

17 & 

28 

Intended Completion Date for the Whole of the Work Ten months after start of 

work 

 2.2 & 

49. 

Milestones:  

  Physical works to be completed Period from the start date 

  Milestone 1 i.e. 15% of initial contract price 1/4
th
 of completion period 

 

  Milestone 2 i.e. 40% of initial contract price 1/2
nd
 of completion period  

  Milestone 3 i.e. 70% of initial contract price 3/4
th
 of completion period  

6 1.1 Location of site DEVELOPMENT OF 

BHILWARA-LADPURA 

ROAD (MDR-8) KM 0/0 

TO 30/000 

7 1.1 The name and identification number of the Contract NIT No. 474, S.No. 1 

8 1.1 The works shall, inter alia, include the following, as 

specified or as directed : 
 

  (A)  Road Works  

  Site clearance; setting-out and layout; widening of 

existing carriageway and strengthening including camber 

corrections; construction of new road/ parallel service 

road; bituminous pavements remodeling/construction of 

junctions, intersections, bus bays, lay byes; supplying 

and placing of drainage channels, flumes, guard posts 

and guard other related items; construction /extension of 

cross drainage works, bridges, approaches and other 

related stones; road markings, road signs and kilometer/ 
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hectometer stones; protective works for roads/ bridges; 

all aspects of quality assurance of various components of 

the works; rectification of the defects in the completed 

works during the Defects Liability Period; submission of 

‘As built’ drawings and any other related documents; and 

other item of work as may be required to be carried out 

for completing the works in accordance with the 

drawings and provisions of the contract to ensure safety. 

  (B)  Bridge Works  

  Site clearance; setting out, provision of foundations, 

piers abutments and bearings; prestressed/reinforced 

cement concrete superstructure; wearing coat, hand 

railings, expansion joints, approach slabs, drainage 

spouts/ down take pipes, arrangements for fixing light 

posts, water mains, utilities etc; provision of suitably 

designed protective works; providing wing/return walls; 

provision of road markings, road signs etc.; all aspects of 

quality assurance; clearing the site and handing over the 

works on completion; rectification of the defects during 

the Defects Liability Period and submission of ‘As-built’ 

drawings and other related documents; and other items of 

work as may be required to be carried out for completing 

the works in accordance with the drawings and the 

provisions of the contract and to Insure safety. 

 

  (C)  Building Works  

  Site clearance; setting out, provision of foundations, 

walls (stone/ brick masonary); reinforced cement 

concrete structures like column, beams etc; roofing, 

flooring, plaster, pointing, white/colour wash, wood 

work, steel work, water supply and sanitary; clearing the 

site and handing over the works on completion; 

rectification of the defects during the Defects Liability 

Period and submission of ‘As-built’ drawings and other 

related documents; and other items of work as may be 

required to be carried out for completing the works in 

accordance with the drawings and the provisions of the 

contract and to Insure safety. 

 

  (D)  Other Items  

 1.1 Any other items as required to fulfill all contractual 

obligations as per the Bid documents. 
 

9 2.3 The following documents also form part of the Contract: 

 

1 Maintenance Manual 

10 3.1 The law which applies to the Contract the law of Union of India 

11 3.1 The language of the Contract documents English and Hindi 

12 7.1 Limit of subcontracting       Only labour contract or 

Supply of material. 

13 8 The Schedule of Other Contractors  

14 9 The Schedule of Key Personnel        

15 13 The minimum insurance cover for physical property, 

injury and death 

Rs.5 lac per occurrence with 

the number of occurrences 

limited to four 

  After each occurrence, contractor will pay additional 

premium necessary to make insurance valid for four 

occurrences always.  

 

16 14 Site investigation report Available in DPR 

17 21 The Site Possession Dates  
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  50% length of work site On start date 

  75% length of work site After 25% completion 

period 

 

  99% length of work site After 50% completion 

period 

18 24.1 Competent authority Dy General Manager, 

RSRDC 

          with powers up to 0.5% of 

initial contract price. 

19 27.1 The period for submission of the programme for 

approval of Engineer 

21 days from the issue of 

Letter of Acceptance. 

20 27.2 The period between programme updates 60 days 

21 27.3 The amount to be withheld for late submission of an 

updated programme 

Rs. 1 lac. 

22 44 The following events shall also be Compensation Events  

    

    

23  The currency of the Contract Indian National Rupee 

24 47 The formula (e) for adjustment of prices are:  

  R =  Value of work as defined in Clause 47.1 of 

Conditions of Contract 
 

  a Adjustment for cement component  

   Price adjustment for increase or decrease in the 

cost of cement procured by the contractor shall 

be paid in accordance with the following 

formula: 

 

  
Vc =  0.85 x Pc /100 x R x (Ci - Co )/Co 

Vc =  increase or decrease in the cost of work during 

the month under consideration due to changes 

in rates for cement. 

Co =  The all India wholesale price index for cement 

on 28 days preceding the date of opening of 

Bids as published by the Ministry of Industrial 

Development, Government of India, New 

Delhi. 

Ci =  The all India average wholesale price index for 

cement for the month under consideration as 

published by Ministry of Industrial 

Development, Government of India, New Delhi 

Pc =  Percentage of cement component of the work 

 

  b Adjustment for steel component  

  Price adjustment for increase or decrease in the 

cost of steel procured by the Contractor shall be 

paid in accordance with the following formula: 

 

  
Vs = 0.85 x Ps /100 x R x (Si - So )/So 

Vs =  Increase or decrease in the cost of work during 

the month under consideration due to changes 

in the rates for steel 

So =  The all India wholesale price index for steel 

(Bars and Rods) on 28 days preceding the date 

of opening of Bids as published  by the 
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Ministry of Industrial Development, 

Government of India, New Si =  The all 

India average wholesale price index for steel 

 (Bars and Rods) for the month under 

consideration as published by Ministry of 

Industrial Development, New Delhi 

Ps =  Percentage of steel component of the work 

Note: For the application of this clause, index of Bars 

and Rods has been chosen to represent steel group. 

  c Adjustment of bitumen component  

    Price adjustment for increase or decrease in the 

cost of bitumen shall be paid in accordance with 

the following formula: 

 

  
Vb=  0.85 x Pb/100 x R x (Bi - Bo )/Bo 

Vb =  Increase or decrease in the cost of work during 

the month under consideration due to changes 

in rates for bitumen. 

B0 =  The official retail price of bitumen at the IOC 

depot at nearest center on the day 28 days prior 

to date of opening of Bids. 

Bi =  The official retail price of bitumen of IOC 

depot at nearest center for the 15th day of the 

month under consideration. 

P b =  Percentage of bitumen component of the work 

 

 
 The following percentages will govern the price adjustment for the entire contract: 

 

Percentage* S. 

No. 

Material 

For Road Work* For Bridge Work* For Building Work* 

1 Cement - Pc 5% 15% 15% 

2 Steel - Ps 5% 15% 10% 

3 Bitumen - Pb 10% - - 

 * percentage for different materials are to be calculated and mentioned for project specific.  
 

 
25 48 The proportion of payments retained (retention money) 6% from each bill subject 

to a maximum of 5% of 

initial contract price 

26 49 Amount of liquidated damages for delay in completion of 

works 
 

  For Whole of work 0.05% of the Initial 

Contract Price, rounded 

off to the nearest 

Thousand, per day. 

  For non-achievement of milestone 0.05% of price as 

specified in mile stone, 

rounded off to the nearest 

thousand per day. 

27 49 Maximum limit of liquidated damages for delay in 

completion of work. 

10 per cent of the Initial 

Contract Price rounded 

off to the nearest 

thousand. 

 

28 3 of 

SC

Applicable payment during maintenance period.  Percentage of completion 

cost* 
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C 

  1
st
 Year  NIL 

  2
nd
 Year  0.50%  

  3
rd
 Year  0.75%  

  4
th
 Year  1.00%  

  5
th
 Year  1.25%  

  6
th
 Year  1.50%  

  * the rate is to be specified for specific project i.e road / 

building/ bridge/ ROB/ others 
 

29 52 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price: 

Performance Security for 

5 per cent of contract 

price plus Rs._________ 

as additional performance 

security in terms of ITB 

Clause 29.5 

  The standard form of Performance Security and Additional 

Performance Security acceptable to the Employer shall be 

an unconditional Bank Guarantee of the type as in Section 8 

of the Bidding Documents. 

 

30 58 The Schedule of Operating and Maintenance Manuals Enclosed 

31 58 The date by which ‘as-built’ drawings (in scale as directed) 

in 2 sets are required  

within 28 days of issue of 

certificate of completion 

32 58 The amount to be withheld for failing to supply ‘as built’ 

drawings by the date required 

Rs 5 Lacs. 

33 59.2 The events shall also be fundamental breach of contract The Contractor has 

contravened clause 7.1 

and Clause 9 of GCC. 
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SECTION 5 

 

TECHNICAL SPECIFICATIONS 
 
A. For Road & Bridge/ROB works: 
 

All the items of work included in the scope of work will be executed as per MoRTH 

specifications for road and bridge work (4th revision-2001) and relevant IRC & I.S. Codes and as 

per circulars/guide lines issued by the MoRTH from time to time & amended by respective body 

time to time till 30 days before opening of tender. 
 

B. For Building works: 
 

All the items of work included in the scope of work will be executed as per relevant PWD & I.S. 

Codes and as per circulars/guide lines issued by the PWD/ RSRDC from time to time & amended 

by respective body time to time till 30 days before opening of tender. 
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SECTION 6 

FORM OF BID 

  

Description of the 

Works:________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

__________________________________________________________________ 

 BID To : 

 To 

 Address : 

 

1 We offer to execute the Works described above and remedy any defects therein in 

conformity with the conditions of Contract, specification, drawings, Bill of Quantities and 

Addenda for the sum(s) of 

______________________________________________________________________________

______________________________________________________________________________

__________________________________________________________________ 

2 We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Engineer's notice to commence, and to complete the whole of the 

Works comprised in the Contract within the time stated in the document. 

3 We agree to abide by this Bid for the period of * days from the date fixed for 

receiving the same, and it shall remain binding upon us and may by accepted at any time before 

the expiration of that period. 

4 Unless and until a formal Agreement is prepared and executed this Bid, together with 

your written acceptance thereof, shall constitute a binding contract between us. 

5 We understand that you are not bound to accept the lowest or any tender you may 

receive. 

 Dated this _________________________day of________________________ 20...... 

 Signature ________________________ in the capacity of ______________________ 

 duly authorized to sign bids for and on behalf of  

 

___________________________________________________________________________(in 

block capitals or typed) 

 Address: 

______________________________________________________________________________

______________________________________________________________________________

_____________________________________________________________________ 

 Witness 

______________________________________________________________________________

___________________________________________________________________ 

___________________________________________________________________________ 

 Address: 

______________________________________________________________________________

________________________________________________________________________ 

 Occupation 

___________________________________________________________________________ 
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SECTION 7 

 

BILL OF QUANTITIES 
 

 Preamble 

 

1 The Bill of Quantities shall be read in conjunction with the instruction to bidders, conditions of 

contract specifications & drawings. 

2 For the construction of works, the quantities given in the bill of quantities are estimated, and 

are given to provide a common basis for bidding. The basis of payment will be the actual 

quantities of work ordered and carried out as measured by the contractor and verified by the 

Engineer and valued. 

 a. All the rates and prices tendered in the bill of quantities in the case of item rate tenders and 

 b. All percentage rate above and below or at par of the schedule of rates as tendered by the 

contractor 

3 The rates and prices tendered in the priced bill of quantities shall except in so far as it is 

otherwise provided under the contract include all constructional plant, Labour, Supervision, 

materials, erections, maintenance, insurance, profit, taxes and duties together with all general 

risks, liabilities and obligations set out in the contract. 

4 Arithmetic errors will be corrected by the employers pursuant to clause 27 of the instructions 

of bidders 

5 When percentage rate tenders are invited, the bill of quantities will show in the bidding 

documents the rate used for different items. In case of typographical error in the rate given, the 

rate for the item of concern BSR specified in schedule G, as amended till the date of bidding, 

will prevail.  
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NAME OF WORK : DEVELOPMENT OF BHILWARA-LADPURA ROAD 

(MDR-8) KM- 0/0 TO 30/000 
             (Based on PWD NH Circle JAIPUR w.e. f. 2008 with amendment of Aug 2008) 

G-SCHEDULE    

                                    ABSTRACT OF COST 

Cost 
S.No. Description of Items 

In Figures 

1 SITE CLEARANCE 1,152,810.00 

2 EARTH WORK 14,864,095.00 

3 SUB-BASE, BASE-COURSE 41,742,500.00 

4 FLEXIBLE PAVEMENT 183,098,965.00 

5 
CROSS-DRAINAGE STRUCTURES(BRIDGES 
AND CULVERTS) 

8,798,777.50 

6 
TRAFFIC SIGNS, MARKINGS AND ROAD 
APPURTENANCES 

1937058.25 

  Total  
251594205.75s 

 
      

 

Note: S.D. will be refunded after Six Year (Defect Liability Period) from actual date of 

completion. 

 

 

PROJECT DIRECTOR 

RSRDC Ltd. 

Unit Udaipur 

I / We Tender for the above work 

@ of _______________ % above/ below (in Words ___________________________________) 

the “G” Schedule amounting to Rs. ___________________ and Rs. ______________________ 

for items of Schedule “H”. 

Total of “G” & “H” Schedule amount ____________________ . 

 

 

 

 

SIGNATURE OF TENDERING CONTRACTOR 
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PART – 1   SITE CLEARANCE & DISMANTLING 

 
Unit 

Rate in 
Rs. 

Amount (Rs) 
Item 
No. 

Description Unit 
Estimated 

Quantity 
In 

Figures 
In Figures 

 SITE CLEARANCE 

1.1 Cutting of trees, including cutting of 
trunks, branches and removal of 
stumps, roots, stacking of serviceable 
material with all  leads and lifts and  up 
to lead of 1000 m and earth back filling 
in the depression/pit  and as per 
MoRTH specification clauses 201. 

        

1.1(a)     Girth from 300 mm to 600 mm Each 750 78.00 58500 

1.1(b) Girth beyond 600 mm to 900 mm Each 475 158.00 75050 

1.1(c)    Girth beyond 900 mm to 1800 mm Each 235 301.00 70735 

1.1(d) Girth above 1800 mm Each 10 566.00 5660 

1.2 
Clearing and grubbing road land 
including uprooting rank vegetation, 
grass, bushes, shrubs, saplings and 
trees girth up to 300 mm, removal of 
stumps of trees cut earlier and disposal 
of unserviceable materials and stacking 
of serviceable material up to a lead of 
1000m including  removal and disposal 
of top organic soil not exceeding in 
150mm thickness as per MoRTH 
specification clause 201. 

       

  By mechnical means         

1.2(a) In area of light jungle Hectare 23 24838.00 558855 

1.2(b) In area of thorny jungle Hectare 5 29998.00 149990 

1.3 
Dismantling up to 1.5m in foundation 
and/or 1.5m above ground level 
including T&P and scaffolding wherever 
necessary, sorting the dismantled 
material, disposal of unserviceable 
material, and stacking serviceable 
material with in a lead of 1000m. 
(MoRTH Specification clause 2021) 

        

  By Mechanical means         

1.3(a) Cement Concrete M-15 & M-20 Cum 8 185.00 1387.5 

1.3(b) Stone Masonry in Cement Mortar Cum 35 108.00 3780 

1.4)  
Removing all types of Hume pipes and 
stacking within a lead of 1000m 
including earthwork and dismantling of 
masonry works.  

        

1.4(a) Up to 600mm dia  Meter 30 59.00 1770 

1.4(b) Above 600mm to 900mm dia  Meter 60 80.00 4800 

1.4(c) Above 900mm dia  Meter 15 137.00 2055 
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Unit 
Rate in 
Rs. 

Amount (Rs) 
Item 
No. 

Description Unit 
Estimated 

Quantity 
In 

Figures 
In Figures 

1.5 
Dismantling of flexible pavements and 
disposal of dismantled materials up to a 
lead of 1000m, stacking serviceable and 
unserviceable materials separately as 
per MoRTH specification clause 202. By 
Mechanical Means. 

        

1.5 (a) Bituminous Courses Cum 1375 118.00 162250 

1.6 Dismantling kerb stone by manual 
means and disposal of dismantled 
material with all lift and up to a lead of 
1000 meter as per MoRTH specification 
clause 202. Meter 688 6.00 4125 

1.7 Dismantling of Kilometer stone 
including cutting of earth, foundation 
and disposal of dismantled material with 
all lifts and lead up to 1000m and back 
filling of pit as per MoRTH specification 
clause 202.     

1.7 (a) 5th Km Stone Each 3 126.00 315 

1.7 (b) Ordinary Km Stone Each 14 75.00 1012.5 

1.7 (c) Hectometer Stone Each 85 15.00 1275 

1.8 
Dismantling of barbed wire fencing/ 
wire mesh fencing including posts, 
foundation concrete, back filling of pit 
by manual means including disposal of 
dismantled material with all lifts and up 
to a lead of 1000meters, stacking 
serviceable material and unserviceable 
materials separately as per MoRTH 
specification clause 202. 

Meter 750 17.00 12750 

1.09 Scarification of existing bituminous 
surface upto 50 mm by mechanical 
means and disposal of scarified material 
within all lifts and lead up to 
1000meters as per MoRTH specification 
Clause No. 305.4.3 Sqm 11000 3.50 38500 

  TOTAL OF SITE CLEARANCE       1152810 
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PART – 2  EARTH WORK 
 

Unit 
Rate in 
Rs. 

Amount (Rs) 
Item 
No. 

Description Unit 
Estimated 

Quantity 
In 

Figures 
In Figures 

2. EARTH WORK 

2.1 Earth work in excavation, 
including stacking/disposal of 
surplus material with all lifts 
and lead up to 1000 meters, 
exclusive of compensation of 
earth [MoRTH specification : 
Clause 301 to 305] 
 

        

 Mechanically by power shovel, 
including mechanical loading 
and carriage up to 1 Km. By 
tipper/dumper (6T capacity) 
 

    

2.1(a) In Ordinary  soil Cum 22600 32.00 723200 

2.1(b)
(i)   

Soft Rock with lead up to 50m. 
And lift up to 0.5m. 

Cum 550 145.00 79750 

2.1(b)
(ii) 

Hard rock with lead up to 
50m,and lift up to 0.5m Cum 500 189.00 94500 

2.2 Construction of embankment 
with approved materials 
deposited at site from 
roadway cutting and 
excavation from drain,  
foundation of other structures 
graded and compacted by 
vibratory roller 8-10 Tonne to 
meet requirement of Table 
300-2 as per MoRTH 
Specification Clause No. 305  Cum 9625 59.00 567875 

2.3 Construction of embankment 
with approved material 
obtained from borrow pits with 
all lifts and leads, transporting 
to site, spreading, grading to 
required slope and 
compacting by vibratory roller 
8-10 Tonne to meet 
requirement of Table 300-2 
including cost of 
compensation for earth taken 
from private land with lead up 
to 1 Km as per   MoRTH 
specification Clause No. 305. Cum 10250 131.00 1342750 

2.3(a) Extra rate for carriage     
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Unit 
Rate in 
Rs. 

Amount (Rs) 
Item 
No. 

Description Unit 
Estimated 

Quantity 
In 

Figures 
In Figures 

2.3(a)
(i) 

2nd km up to 5th Km 
Cum 10250 10.80 110700 

2.4 Construction of sub grade and 
earthen shoulders with 
approved material obtained 
from borrow pits with all lifts 
and leads, transporting to site, 
spreading, grading to require 
slope and compacted by 
vibratory roller 8-10 Tonne to 
meet requirement of Table 
300-2 as per MoRTH 
specification Clause No. 305. 
 Cum 78500 152.00 11932000 

2.5 Loosening of the ground up to 
a level of 500mm below the 
sub grade level, watered, 
graded and compacted in 
layers by vibratory roller 8-10 
Tone to meet requirement of 
Table 300-2 for sub grade 
construction as per MoRTH 
specification Clause No. 
305.3.4 Cum 360 37.00 13320 

   TOTAL OF EARTH WORK       14864095 
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PART – 3  SUB BASE, BASE COURSE 
 

BILL OF QUANTITIES 

Unit 
Rate in 
Rs. 

Amount (Rs) 
Item 
No. 

Description Unit 
Estimated 

Quantity 
In 

Figures 
In Figures 

3. SUB-BASE, BASE-COURSE 

3.1 Providing and laying granular 
sub-base material having P.I. 
not more than 6 including 
spreading in layers not 
exceeding 150 mm 
compacted thickness  and 
consolidation by 8-10 tonne 
power roller  to required 
camber and grade including 
cost of water and hire charges 
of machinery including T&P 
with all   lead (Compacted 
thickness to be measured).as 
per MoRTH specification table 
400-1, 400-2, 
 

        

  For grading-I with CBR value 
not less than 30. To attain 
100% proctor density. Cum 54500 390.00 21255000 

3.2 Providing, laying, spreading 
and compacting  stone 
aggregate for  Wet Mix 
Macadam (as per table 400-
10 and 400-11) specification 
including premixing the 
material with water to OMC in 
wet mix plant as per approved 
design mix, carriage of mixed 
material by Tipper to site, 
laying in uniform layers with 
motor grader/Front end 
Loader/paver finisher, in sub 
base/ base course on a well 
prepared under base and 
compacting with vibratory 
roller to achieve the desired 
density including lighting, 
guarding, barricading and 
maintenance of diversion etc. 
(MoRTH specification : Clause 
406) by mechanical means 
with lead up to 1 Km. Cum 25000 781.00 19525000 
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3.2(a) Extra rate for carriage of 
mixed material additional 
lead from 

        

3.2(a)
(i) 

2nd Km up to 15th Km 
Cum  25000 38.50 962500 

   TOTAL OF SUB-BASES       41742500 
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PART – 4- FLEXIBLE PAVEMENT  
 

BILL OF QUANTITIES 
Unit 

Rate in 
Rs. 

Amount (Rs) 
Item 
No. 

Description Unit 
Estimated 

Quantity 
In 

Figures 
In Figures 

4. FLEXIBLE PAVEMENT 
4.1 Providing and applying primer 

coat over prepared surface or 
granular base with bitumen 
emulsion as per IS : 8887 & 
manufacturer's specifications 
@ 6 Kg/10 sqm with a self 
propelled or towed bitumen 
pressure sprayer equipped for 
spraying the material 
uniformly at specified rates 
and temperatures as per 
MoRTH specification Clause 
502 & 112 (including cleaning 
of road surface) Sqm 110000 24.00 2640000 

4.2 Providing and applying tack 
coat over prepared surface or 
granular base with bitumen 
emulsion as per IS : 8887 & 
manufacturer's specifications 
@ 2 Kg/10 sqm with a self 
propelled or towed bitumen 
pressure sprayer equipped for 
spraying the material 
uniformly at specified rates 
and temperatures as per 
MoRTH specification Clause 
503 & 112 (including cleaning 
of bituminous surface) Sqm 443500 9.00 3991500 

4.2(a) Add extra to item No. 5.02 for 
1Kg/10Sqm emulsion Sqm 0 2.50 0 

4.3 Providing and laying 
bituminous macadam on 
prepared surface with 
specified graded crushed 
aggregate as per table 500-4, 
grading-1 for base/binder 
course including loading of 
aggregates with Front end 
loader and heating and 
mixing of stone aggregate and 
bitumen (including cost of 
anti-stripping compound 
wherever required) in hot mix 
plant transporting the mixed 
material in tipper and laying 
mixed material with sensor     
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paver finisher to the required 
level and grade rolling by 
power roller & vibratory 
compactor to achieve the 
desired density (approved by 
the department) excluding 
cost of primer/tack coat 
(MoRTH Specification : Clause 
504 & 112) with lead of mix 
1000m. 

4.3(a) Grading I (40 mm nominal 
size)-Bitumen @ 3.25 % of 
mix (60/70 grade) Cum 1650 4249.00 7010850 

4.3(b) Extra rate for carriage of 
mixed material additional 
lead from: -     

4.3(b)
(i) 

11th Km up to 15th Km 
Cum 1650 38.50 63525 

4.4 Providing and laying Dense 
Bituminous Macadam on 
prepared surface with 
specified graded crushed 
aggregates as per table 510 
and design mix for 
base/binder course including 
loading of material with Front 
end loader, heating of binder 
(including cost of anti 
stripping compound wherever 
required) aggregate and filler 
in hot mix plant 40-60 TPH, 
transporting the mixed 
material by tippers and laying 
with sensor paver finisher as 
per clause 507.3.5 to the 
required level and grade 
rolling by self propelled power 
rollers and vibratory rollers or 
pneumatic tyred roller 150-
250KN. TP=0.7MPa to achieve 
the desired density (approved 
by the department/Engineer) 
but excluding cost of 
primer/tack coat. as per 
MoRTH Clause 507 & 112.     

4.4(a) Grading I (40 mm nominal 
size)-Bitumen @ 4.5 % of mix 
(60/70 grade)   Cum 19375 5428.00 105167500 

4.4(b) Extra rate for carriage of 
mixed material additional 
lead from: -     

4.4(b)
(i) 

11th Km up to 15 th Km 
Cum 19375 38.50 745938 

4.5 Providing and laying 
bituminous concerete as per 
design mix on prepared     
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surface with specified graded 
stone as per table 500-128 for 
wearing course including 
loading of aggregate with 
Front end loader and hot 
mixing of binder (including 
cost of anti-stripping 
compound, wherever 
required) and 3% cement filler 
with aggregates in hot mix 
plant 40-60 TPH Transporting 
the mix material with tipper 
and laying with sensor paver 
finisher (as per clouse 
507.3.5) to the required level, 
grades and rolling with 
vibratory compactor and 
pneumatic tyred roller 150-
250 KN, TP=0.7 Mpa, to 
achieve the desired density 
(approved by the department) 
excluding cost of primer/tack 
coat (MoRTH Specification : 
Clause - 509 & 112) 

4.5(a) Grading II (13 mm nominal 
size) - Bitumen @ 5 % of mix  
& thickness 30 - 45 mm with 
lead of mix material 1km 
     

 60/70 grade 
 Cum 9425 6501.00 61271925 

4.5(b) Extra rate for carriage of 
mixed material additional 
lead from: -     

4.5(b)
(i) 

11th Km up to 15th Km 
Cum 9425 38.50 362863 

4.5 ( 
C ) 

Cost of bitumen to be added / 
subtracted when it varies from 
job mix formula adopted in 
any of the above items.     

 60/70 Penetration grade Tonn 50 34987.00 1749350 

4.6 Providing and laying 20mm 
thick Mix Seal surfacing on a 
prepared surface in a single 
course composed of specified 
graded crushed aggregates as 
per table (500-26) premixed 
with bituminous binder 
(including cost of anti-
stripping compound, 
wherever required) with lead 
of mixed material up to 1Km. 
(MoRTH Specification : Clause 
512 & 112) in a hot mix plant 
40-60 TPH with Front end     
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loader, laying with paver 
finisher transporting the 
mixed material by tipper and 
rolling with power roller 8-10 
tonne to achieve density 
approved by the department, 
but excluding cost of tack 
coat. 

4.6(a) Type "A" (22Kg. Binder per 10 
Sqm) bitumen 60/70 grade Sqm 290 116.00 33640 

4.7 Filling pot-holes and patch 
repairs with open-graded 
premix surfacing, 20 mm with 
removal of all failed material, 
trimming of completed 
excavation to provide firm 
vertical faces, cleaning of 
surface, painting of tack coat 
on the sides and base of 
excavation as per Clause 503, 
back filling the pot holes with 
hot bituminous material as per 
clause 511 using 60/70 grade 
bitumen mixed in hot mix plant 
40-60 TPH capacity and 
carriage with all lead, 
compacting with   8-10 tonne 
smooth wheel roller, trimming 
& finishing the surface to form 
a smooth continuous surface, 
all as per MoRTH specification 
Clause 3004.2 Sqm 688 90.00 61875 

   TOTAL OF FLEXIBLE 
PAVEMENT 

      183098965 
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PART – 5- CROSS-DRAINAGE STRUCTURES (BRIGES AND CULVERTS)  

 

BILL OF QUANTITIES 
 

Unit Rate 
in Rs. 

Amount (Rs) Item 
No. 

Description Unit 
Estimated 
Quantity 

In Figures In Figures 

5. CROSS-DRAINAGE STRUCTURES(BRIDGES AND CULVERTS) 

5.1 Earth work in excavation for 
foundation of structure complete 
with all lift, dewatering shoring 
and shuttering etc. including 
refilling of trenches in 25mm 
layers. Ramming, watering and 
disposal of surplus soil within a 
lead of 1000meters, as per 
drawing and technical 
specification. (MoRTH 
Specification : Clause 304)  up to 
Depth 3m 

        

5.1(a) In Ordinary Soil (MoRTH 
Specification : Clause : 301) Cum 3750 58.00 217500 

5.1(b) In Hard Soil (MoRTH Specification 
: Clause : 301) Cum 250 77.00 19250 

5.1(c) In Ordinary/ Soft rock (MoRTH 
Specification : Clause : 301) 
If blasting is resorted to [MoRTH 
Specification : Clause : 302] Cum 275 161.00 44275 

5.1(d) In hard rock (requiring blasting) 
[MoRTH Specification : Clause 
:301,302] Cum 165 236.00 38940 

5.2 Providing and laying mechanically 
mixed and vibrated Cement 
Concrete in foundation up to a 
depth of 1.5 meters below ground 
level and 1.5 meters above 
Ground/Bed level. (MoRTH 
Specification : Clause 1000/1700)     

5.2(a) Cement Concrete 1:3:6 mix 
crushed stone aggregates 40mm 
nominal size. Cum 413 2203.00 908738 

5.2(b) Cement Concrete 1:1.5:3 mix 
crushed stone aggregates 20mm 
nominal size. Cum 45 2889.00 130005 

5.3 RR Stone masonry for foundation 
and plinth in 1:4 Cement Sand 
mortar above 300mm thick walls 
In cement sand mortar 1:4 
 Cum 2200 1950.00 4290000 
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Unit Rate 
in Rs. 

Amount (Rs) Item 
No. 

Description Unit 
Estimated 
Quantity 

In Figures In Figures 

5.4 Providing and laying reinforced 
cement concrete pipers N.P. 4 for 
culverts including jointing ends 
and fixing collar with cement 
mortar 1:2 (MoRTH Specification : 
Clause 1000/2900)     

5.4(a) 1000 mm dia 
Meter 250 4979.00 1244750 

5.5 Providing Cement plaster 12mm 
thick in cement mortar (1:3) at all 
levels (MoRTH Specification : 
Clause 1000/1300) Sqm 413 63.00 25988 

5.6 
Providing and laying Pitching on 
slopes complete as per drawing 
and technical specification 
[MoRTH Specification Clause 
2504]     

5.6(a) With R.R Stone, weighing not less 
than 40 Kg, thickness not less 
than 150mm (Specific gravity not 
less than 2.65) cum 963 531.00 511088 

5.7 Removal of existing cement 
concrete wearing coat manually or 
with the help of jack hammers 
including its disposal within a 
lead of 1000 meters, complete as 
per technical specification without 
causing any detrimental effect to 
any part of the bridge structure 
(MoRTH) specifications clause 
2809,100) Sqm 55 170.00 9350 

5.8 Grunting (Minimum density 2 
T/Cum) on concrete/masonry 
surface with wire mesh and 
cement mortar 1:3, applied with 
compressor after cleaning surface 
and applying with epoxy complete 
as per technical specification. 
(MoRTH Specification : Clause : 
2807) Sqm 110 1205.00 132550 

5.9 Providing and inserting nipples 
with approved fixing compound 
after drilling holes for grouting as 
per technical specification 
including subsequent 
cutting/removal and sealing of the 
holes as necessary of nipples after 
completion of grouting with:     

5.9(a) Cement grout (MoRTH 
Specification : Clause 2806) Each 193 58.00 11165 
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Unit Rate 
in Rs. 

Amount (Rs) Item 
No. 

Description Unit 
Estimated 
Quantity 

In Figures In Figures 

5.9(b) Epoxy grout (MoRTH Specification 
: Clause : 2803) Each 138 92.00 12650 

5.10 Sealing of cacks by injection 
process through nipples complete 
with material and labour as per 
drawing and technical 
specification (MoRTH Specification 
: Clause : 2803) Kg    

5.10(a) Cement grout  
Kg 165 78.00 12870 

5.10(b) Cement mortar (1:1) grout 
Kg 275 75.00 20625 

5.10(c) Epoxy grout  
Kg 275 2000.00 550000 

5.11 
Carrying out repair of RCC M-30 
railing to bring to the original 
shape complete in all respect Meter 20 75.00 1500 

5.12 Repair to steel railing to bring it to 
the original shape complete in all 
respect Meter 20 170.00 3400 

5.13 Repair to concrete crash barrier 
with cement concrete of M-30 
grade by cutting and trimming the 
damaged portion to a regular 
shape, cleaning the area to be 
repaired thoroughly, applying 
cement concrete after erection of 
proper form work Meter 13 87.00 1088 

5.14 Replacement of damaged mild 
steel railing including dismantling 
old railing & disposal of 
dismantled material  Meter 28 64.00 1760 

5.15 Replacement of damaged concrete 
eiling including dismantling old 
railing & disposal of dismantled 
material  Meter 13 75.00 938 

5.16 Repairs of Hair-line (Non 
structural) cracks by chiseling the 
surface making a groove of 25mm 
x 25mm or 12mm x 12mm as per 
requirement and priming the 
surface with Nitroprimer-25 
(Epoxy primer) or equivalent 
followed by sealing the cracks in 
Nitro mortars (High strength 
reinstatement pre packed Epoxy 
mortar) or equivalent 
reinstatement pre packed Epoxy 
mortar) or equivalent and 
finishing off epoxy product having 
following properties Kg 225 336.00 75600 
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Unit Rate 
in Rs. 

Amount (Rs) Item 
No. 

Description Unit 
Estimated 
Quantity 

In Figures In Figures 

5.16(a) (i) Compressive strength 
60N/Sqmm (28 days) 

Kg    

5.16(b) (ii) Flexural strength 20 N/Sqm 
(28 days) Kg    

5.16(c)  (iii) Tensile strength 10 N/Sqm (28 
days) Kg    

5.17 Plaster on new surface in cement 
mortar (1:4). Complete fine 
finished 20mm thick. Sqm 5550 58.00 321900 

6.18 Providing and laying cement concrete 
coping 1:2:4 mix, 50mm thick 
complete as per specifications 

Sqm 1650 129.00 212850 

   TOTAL OF CD WORKS 
   8798778 
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PART – 6 TRAFFIC SIGNS, MARKINGS AND ROAD APPURTENANCES  
 

BILL OF QUANTITIES 
Unit Rate 
in Rs. 

Amount 
(Rs) Item 

No. 
Description Unit 

Estimated 
Quantity In 

Figures 
In Figures 

6. TRAFFIC SIGNS, MARKINGS AND ROAD APPURTENANCES 

6.1 Supplying and fixing pre cast 
R.C.C. stones (M-15 mix) using one 
percent steel reinforcement, 
including finishing in cement sand 
mortar 1: 3 earthwork, cement 
concrete 1 : 4 : 8 engraving letters 
and numerals, painting with 
enamel paint etc. complete as per 
IRC standard design. 

        

6.1(a) Km Stone for NH, SH & MDR (size 
35 x 110 x 25cm) 

Each 25 860.00 21070 

6.1(b) 5th Km Stone (size 50 x  152 x 25 
cm) Each 6 1426.00 8556 

6.1(c) 200 Meter stone (size 15 x 10 x 65 
cm) Each 117 248.00 29016 

6.1(d) Boundary stone (size 15cm dia at 
top & 20 cm dia at bottom & 90 cm 
high) Each 83 207.00 17078 

6.1(e) Guide stone (size 20 x 15 x 120 
cm) Each 23 357.00 8033 

6.2(a) Marking Centre Line stop lines etc. 
on road as per IRC pattern with 
thermoplastic paint of approved 
quality and make with 8% glass 
beads laid on the road surface at 
temperature 160° C with a special 
applicator machine complete with 
labour, material and traffic 
diversion arrangements. 
 Sqm 2000 484.00 968000 

6.3 Supply of Hazard Marker made out 
of 2 mm thick M.S. sheet size of 
box is 15x15 cm ith hold fast at 
bottom, the body is painted in 
orage stoving enamel paintwith 
white/hith intensity grade micro - 
prismatic type sheeting, on all four 
side.  Nos. 25 605.00 15125 
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Unit Rate 
in Rs. 

Amount 
(Rs) Item 

No. 
Description Unit 

Estimated 
Quantity In 

Figures 
In Figures 

6.4 Providing and erecting a "W" metal 
beam crash barrier comprising of 2 
mm thick corrugated sheet matal 
beam rail, 70 cm above 
road/ground level, fixed on CRC 
rolled channel vertical post, 150 x 
75 x 5mm spaced 2 mm centre to 
centre, 1.8 m high, 1.1 m below 
ground/road level, all steel parts 
and fitments to be galvanized by 
hot dip process, all fittings to 
conform to IS: 1367 and IS : 1364, 
matal beam rail to be fixed on the 
vertical post with a spacer of 
channel section 150 x 75 x 5mm, 
330 mm long complete as per 
MoRTH specification Clause 810. 

P. Rmt 500 1689.00 844500 

6.5 Painting with superior grade 
enamel paint of approved quality to 
give an even shado including 
writing, littering, figuring et. 
Complete as per IRC standards of:  

    

6.5(a) 5th Km Stone  
Each 6 114.00 684 

6.5(b) Km Stone for NH 
Each 25 72.00 1764 

6.5(c)  200 m stone & Boundary stone 
Each 122 26.00 3172 

6.5(d) Parapets, Kerbs, railings, guide 
stones, guard stones, tree guards 
& posts etc. 

Sqm 125 36.00 4500 

6.5(e) Sign Boards, traffic Signs (stone) Sqm 40 67.00 2680 

6.5(f) Number of bridges & culverts Each 163 55.00 8938 

6.6 Lettering & figuring with enamel 
paint of approved quality as per 
IRC standard: 

    

6.6(a) Up to 25mm Height 
Each 163 1.20 195 

6.6(b) 26 to 50mm Height 
Each 275 1.40 385 

7.6(c) 51 to 75mm Height 
Each 138 1.50 206 

6.6(d) 76 to 100mm Height 
Each 113 1.90 214 
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Unit Rate 
in Rs. 

Amount 
(Rs) Item 

No. 
Description Unit 

Estimated 
Quantity In 

Figures 
In Figures 

6.7 White washing of parapets, kerbs, 
railings, boundary stones, guard 
etc, complete:     

6.7(a) New surface three coats 
P.Sqm 138 3.10 426 

6.80 White washing of trees 1.50 m 
height complete : 

    

6.8(a) Girth from 300 mm 600 mm 
Each 125 2.00 250 

6.8(b) Girth from 600 mm 900 mm 
Each 200 3.50 700 

6.8(c) Girth from 900 mm 1800 mm 
Each 250 6.00 1500 

6.8(d) Girth above 1800 mm 

Each 8 9.00 68 

   TOTAL OF TRAFFIC SIGNS 
   1937058.00 
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SCHEDULE ‘H’ NON BSR ITEM  
 

BILL OF QUANTITIES 
Unit 

Rate in 
Rs. 

Amount (Rs) 
Item 
No. 

Description Unit 
Estimated 
Quantity 

In 
Figures 

In Figures 

7. RIGID PAVEMENT 

7.1 Construction of dry lean 
cement concrete Sub- base 
over a prepared sub-grade 
with coarse and fine 
aggregate conforming to IS: 
383, the size of coarse 
aggregate not exceeding 25 
mm, aggregate cement ratio 
not to exceed 15:1, aggregate 
gradation after blending to be 
as per table 600-1, cement 
content not to be less than 
150 kg/ cum, optimum 
moisture content to be 
determined during trial length 
construction, concrete 
strength not to be less than 
10 Mpa at 7 days, mixed in a 
batching plant, transported to 
site, laid with paver with 
electronic sensor, compacting 
with 8-10 tonnes vibratory 
roller, finishing and curing 
and as per relevant clauses of 
Section-600 (including cost of 
all types of formworks) (LS for 
thickness 150 mm) Cum 350   

7.2 Construction of dowel jointed, 
plain cement concrete 
pavement in M-30 grade 
concrete over a prepared sub 
base with 43 or higher grade 
cement, maximum size of 
coarse aggregate not 
exceeding 25 mm, mixed in a 
batching and mixing plant as 
per approved mix design, 
transported to site, laid with a 
fixed form or slip form paver 
with electronic sensor, 
spread, compacted and 
finished in a continuous 
operation including provision 
of contraction, expansion, 
construction and longitudinal 
joints, joint filler, separation Cum 688   
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Unit 
Rate in 
Rs. 

Amount (Rs) 
Item 
No. 

Description Unit 
Estimated 
Quantity 

In 
Figures 

In Figures 

membrane, sealant primer, 
joint sealant, debonding strip, 
placing of dowel bar and  tie 
rod, admixtures as approved, 
curing compound, finishing to 
lines and grades as per 
approved drawings as per 
IRC-15 2002 and as per 
relevant clauses of section-
602 of specifications complete 
but excluding cost of steel in 
dowel bar and tie rod etc. 
Steel in dowel bars and tie 
rod as per design of concrete 
pavement wil be paid as per 
item 6.07(b) (LS for thickness 
300 mm) 

7.3 Providing and fixing of 
precast concrete interlocking 
blocks of 100mm thick 
manufactured from fully 
computerized automatic 
stationery hydraulic vibro 
pressed machine & full 
computerized automatic 
batching plant of class A-1 as 
per BS: 6717-2001. The C.C. 
interlocking paving blocks be 
laid on average 50mm thick 
bed of coarse sand and the 
joint is to be filled with fine 
sand. Laying procedure on 
compacted sub base as 
defined. The work includes 
earth work in cutting of B/T 
road, cutting of WBM road 
and disposal of unserviceable  
material with all leads & lifts 
and stacking of serviceable 
material complete job is to be 
executed as per the 
instructions of Engineer-in-
charge. The rates to be 
inclusive of all lead, lifts & 
taxes General specification of 
Blocks: P.Sqm 900   

7.3(a) Shape : As specified by 
Engineer-in-charge     

7.3(b) Tensile splitting strength and 
breaking load as per BS : 
6717-2001     
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Unit 
Rate in 
Rs. 

Amount (Rs) 
Item 
No. 

Description Unit 
Estimated 
Quantity 

In 
Figures 

In Figures 

7.3(c)  Colour : Grey cement natural 
colour     

7.3(d) Variation in Dimension : Less 
than 1.6mm     

7.3(e) Variation is thickness : Less 
than 3.2 mm     

7.4 
 

Add extra for using Polymer 
Modified Bitumen in place of 
60/70 Grade Bitumen for all 
bituminous Work             
Note :- Rate to be quoted 
for Difference in rate of 
Bitumen  only 1200 M.T.   

   TOTAL OF Non BSR         
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BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, ______________________________[name of Bidder] (hereinafter called ‘the 

Bidder’) has submitted his Bid dated____________________[date]for the construction of 

______________________________________________________________________________

______________________________________________________________________________

________________________________________[name of Contract hereinafter called ‘the Bid’]. 

 

KNOW ALL PEOPLE by these presents that We______________________________[name of 

Bank] of [name of country] having our registered office 

at______________________________ (hereinafter called ‘the Bank’) are bound 

unto______________________________[name of Employer] (hereinafter called ‘the Employer’) 

in the sum of______________________________* for which payment well and truly to be made 

to the said Employer the Bank itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this _________day of ______________,  

20________________ 

 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified 

in the Form of Bid; 

OR 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the 

period of Bid validity: 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders; or 

(c) does not accept the correction of the Bid Price pursuant to Clause 27. 

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided that in 

his demand the Employer will note that the amount claimed by him is due to him owing to 

the occurrence of one or any of the three conditions, specifying the occurred condition or 

conditions. 

This Guarantee will remain in force up to and including the date 

______________________________** days after the deadline for submission of Bids as such 

deadline is stated in the Instructions to Bidders or as it may be extended by the Employer’s 

Representative, notice of which extension(s) to the Bank is hereby waived. Any demand in 

respect of this guarantee should reach the Bank not later than the above date. 

DATE_________________________ SIGNATURE_______________________ 

WITNESS____________________________ SEAL______________ 

 

[Signature, name and address] 

* The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to 

Bidders. 

** 30 days after the end of the validity period of the Bid. Date should be inserted by the 

Employer before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 

 

To 

 

___________________________________[name of Employer]  

___________________________________ [address of Employer] 

___________________________________ 

 

WHEREAS___________________________________ [name and address of Contractor] 

(hereafter called ‘the Contractor’) has undertaken, in pursuance of Contract No. 

______________________dated _______________to execute________________ [name of Contract and 

brief description of Works] (hereinafter called ‘the Contract’). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 

with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with 

his obligation in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up to a total of ___________________________________________ [amount of guarantee] 

________________________________________________*(in words), such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, and we undertake to pay you, 

upon your first written demand and without cavil or argument, any sum or sums within the limits 

of___________________________________ [amount of guarantee] as aforesaid without your needing to 

prove or to show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us 

with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or of the 

Works to be performed there under or of any of the Contract documents which may be made between 

your and the Contractor shall in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification. 

 

This guarantee shall be valid until 28 days from the date of expiry of the Maintenance Period. 

 

 Signature and Seal of the guarantor ___________________________________ 

 Name of Bank_________________________________________________________ 

 Address_______________________________________________________________ 

 Date___________________________________ 

 

*An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified 

in the Contract including additional performance security for unbalanced Bids, if any and denominated in 

Indian Rupees. 
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Letter of Acceptance  
 

(Letterhead paper of the Employer) 

 

________________________________________(Date) 

 

To 

________________________________________(Name and address of the Contractor) 

________________________________________ 

________________________________________ 

 

 

 

Dear Sirs, 

 

This is to notify you that your Bid dated________________________for execution of 

the________________________________________________ (name of the contract and identification 

number, as given in the Instructions to Bidders) for the Contract Price of Rupees

 _____________________________ (_____________________) (amount in words and figures), 

as corrected and modified in accordance with the Instructions to Bidders) is hereby accepted by our 

agency. 

 

You are hereby requested to furnish Performance Security, in the form detailed in Para 34.1 of ITB for an 

amount equivalent to Rs. ________________________within 15 days of the receipt of this letter of 

acceptance valid up to 28 days from the date of expiry of defects Liability Period i.e. up toand sign the 

contract, failing which action as stated in Para 34.3 of ITB will be taken. 

 

          Yours faithfully, 

 

 

 

     Authorized Signature  

     Name and title of Signatory  

     Name of Agency 

__________________________________________________________________________________ 

1. Delete ‘corrected and’ or ‘and modified’ if only one of these actions applies. Delete as corrected 

and modified in accordance with the Instructions to Bidders, if corrections or modifications have 

not been affected. 

2   To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the 

Employer in the ‘Instructions to Bidders’. 
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Agreement Form 
 

 

This agreement, made the______________________day of _________________ between 

___________________________________(name and address of Employer) [hereinafter called ‘the 

Employer’] and___________________________________(name and address of contractor) 

hereinafter called ‘the Contractor’ of the other part. 

 

Whereas the Employer is desirous that the Contractor execute 

__________________________________________________________________________________

_______________________(name and identification number of Contract) (hereinafter called ‘the 

Works’) and the Employer has accepted the Bid by the Contractor for the execution and completion of 

such Works and the remedying of any defects therein, at a cost of Rs. 

__________________________________________________________ 

_____________________________________________ 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1.  In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed 

to form and be read and construed as part of this Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

contract. 

 

3.  The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract. 

4.  The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

 

i) Letter of Acceptance 

ii) Notice to proceed with the works; 

iii) Contractor's Bid 

iv) Condition of Contract: General and Special 

v) Contract Data 

vi) Additional condition 

vii) Drawings 

viii) Bill of Quantities and 

ix) Any other documents -listed in the Contract Data as forming part of the Contract. 

(x) Joint Venture Agreement. 

 

 



In witnessed whereof the parties there to have caused this Agreement to be executed the day and year 

first before written. 

 

The Common Seal of_____________________________________________________________ 

 

was hereunto affixed in the presence of : 

 

Signed, Sealed and Delivered by the said_________________________________________ 

 

__________________________________________________________________________________ 

 

in the presence of : 

 

 

Binding Signature of Employer___________________________________ 

 

Binding Signature of Contractor___________________________________ 
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 Annex-II 

(Maintenance Manual) 

Repair/ rectification of Defects and Deficiencies 

The Contractor shall repair and rectify the defects and deficiencies specified in the Annex-I of 

schedule within the time limit set forth herein. 

Nature of defect of deficiency Time limit for 

repair/rectification 

ROADS 

(a) Carriageway and paved shoulders 

(i) Breach or blockade Temporary 

Restoration of traffic within 24 

hours; permanent restoration within 

15 days 

(ii) Roughness value exceeding 2,750 mm in a stretch - 180 days of 1 kin 

(as measured by standardized 

roughometer/bump integrator) 

(iii) Pot holes - 48 hours 

(iv) Cracking in more than 5 % of road surface in a 30 days 

stretch of 1 km 

(v) Rutting exceeding 10 min in more than 2 % of road 30 days surface 

in a stretch of I kin (measured with 3 m 

straight edge) 

(vi) Bleeding/skidding 7 days 

(vii) Raveling/Stripping of Bitumen surface exceeding 15 days 

10 sq in- 

(viii) Damage to pavement edges exceeding 10 cm 15 days 

(ix) Removal of debris 6 hours 

(b) Hard/Earth shoulders, side slopes, drains and culverts 

(i) Variation by more than 2% in -30 days the 

prescribed slope of camber/cross fall 
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(ii) Edge drop at shoulders exceeding 40 mm – 7 days 

(iii) Variation by more than 15 % -30days in the 

prescribed side(embankment) slopes 

(iv) Rain cuts / gullies in slope -7 days 

(v) Damage to or silting of culverts and side -7 days drains 

during the immediately preceding rainy season 

(vi) Desilting of drains in urban/ semi- urban areas -48 hours 

(c) Road side furniture including road signs and pavement marking 

(i) Damage to shape or position; -48 hours poor 

visibility or loss of retro–reflectivity 

(d) Trees and plantation 

(i) Obstruction in a minimum head- room of 5 m -24 hours above 

carriage- way obstruction in visibility of 

road signs 

(ii) Deterioration in health of trees and bushes – Timely watering and 

treatment 

(iii) Replacement of dead trees and bushes - 90 days 

(iv) Removal of vegetation affecting sight line and -15 days road 

structures 

(e) Other Project Facilities and Approach roads 

(i) Damage or deterioration in Approach Roads, 15 days 

Pedestrian facilities, truck lay- bys, bus -bys, 

bus- shelters, cattle crossings, Traffic Aid Posts, 

Medical Aid Posts and other works 

BRIDGES 

(a) Superstructures of bridges. 

(i) Cracks 

Temporary measures -within 48 hours 

Permanent measures – within 45 days 

(ii) Spalling/Scaling -15 days 

(b) Foundation of bridges 
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(i) Scouring and/ or cavitation -15 days 

(c) Piers, abutments, return walls and wing walls bridges. 

(i) Cracks and damages including settlement and tilting – 30 days 

(d) Bearings (metallic) of bridges. 

(i) Deformation -15 days 

(e) Joints in bridges. 

(i) Loosening and malfunction of joints -15 days 

(f) Other items relating to bridges. 

(i) Deforming of pads in electrometric bearings – 7 days 

(ii) Gathering of dirt in bearings and joints; or – 3 days  

Clogging of spouts, weep holes and vent 

(iii) Damages or deterioration in parapets and handrails -3 days 

(iv) Rain-cuts or erosion of banks of the side slopes of approaches- 15 days 

(v) Damages to wearing coat - 15 days 

(vi) Damage of deterioration in approach slabs. - 30 days  

Pitching, apron, toes, floor or guide bunds. 

 

(vii) Growth of vegetation affecting the structures of – 15 days  

Obstruction the waterway. 

 


