

**RAJASTHAN STATE ROAD DEVELOPMENT & CONSTRUCTION CORPORATION LTD (RSRDC LTD)  
CORRIGENDUM /AMENDMENT IN SHORT TERM BID NO 466/2010-11**

1 Following corrigendum / amendment in short term Bid No 466/2010-11

S.No	Name of work / detail	Previous	Corrected ( To be Read)
1	<b>Project Director ,Unit I Jodhpur</b>		
	Development of Gotan-Pundulu-Borunda-RansiGaon-Sojat Road		
	<b>Road from Bilara to Sojat (Part of existing road SH-62 km 0/0 to 30/0</b>		
	(i) Page 41,S.No.3,clause 1.1,35&3 of scc,The defect Liebility /Maintenance Period	5 years from date of completion	6 years from date of completion
	(ii) page 43,S.No.28,Clause 3 of scc	1st year Nil 2nd year 0.5% 3rd year 1.0% 4th year 1.50% 5th year 2.00%	1st year Nil 2nd year 0.5% 3rd year 0.75% 4th year 1.00% 5th year 1.25% 6th year 1.5%
	(iii) Page 61,S.No. 18,BSR Item No 10.2	Providing and laying reinforced cement concrete pipe NP-4 for culverts including jointing ends and fixing collar with cement mortar 1:2 (morth specification Clause 1000/2900)	Providing and laying reinforced cement concrete pipe NP-4 for culverts including jointing ends and fixing collar with cement mortar 1:2 (morth specification Clause 1000/2900) 1000 mm Dia

**Project Director  
RSRDC LTD  
Unit I,JODHPUR**